
 

June 4, 2015 

Addendum No. 2 
To  

Invitation For Bid (IFB) 
I-680 Express Lanes Project 

In Alameda and Contra Costa Counties on Route 680 PM 
R20.1/21.9, R0.0/14.0 

Dated April 28, 2015, as amended May 19, 2015. 
 

Dear Bidder: 
 

This letter is Addendum No. 2 to the Invitation for Bid I-680 Express Lanes Project, dated 
April 28, 2015 (“IFB”), as amended May 19, 2015.  Where text is revised, deleted text is 
shown in strike-through format; added text is italicized.  The RFP is revised as follows: 
Addendum 

Item 
Reference Change 

1. IFB, Part 1, 
Notice to 
Bidders, 
Bid 
Submission, 
Page 9 

Bid Submission & Bid Opening 
Interested bidders must submit their bids in sealed envelopes no 
later than 4:00 P.M. PST on June 512, 2015. Bids received after 
that date and time will not be considered. All bids must be 
completed and submitted on the enclosed Bid Forms, in Part 5 
of this IFB, in order to be considered. Bid Opening is open to 
the public and will be held at the due date and time listed above at 
BAIFA offices located at Joseph P. Bort Metro Center, 101 Eighth 
St, Oakland CA, 94607, in the Fishbowl Conference Room 

2. IFB, Part 1, 
Notice to 
Bidders, 
BAIFA 
Bidder 
Selection 
Time Table, 
Page 11 
 

Bidder Selection Timetable  

10:00 a.m. PST, 
Wednesday, May 20, 2015 

Mandatory Pre-Bid Conference 

8:00 a.m. PST, 
Wednesday, May 27, 2015 

Deadline for requests for 
clarification or exception 

4:00 p.m. PST, Friday, 
June 512, 2015 

Closing date & time for 
receipt of bids & bid opening 

Wednesday, June 17, 2015 BAIFA consideration of 
recommendation for award 

Wednesday, June 24, 
2015* 

Issuance of Notice of Award 

 
* Award and approval dates are approximates and are subject to 
change before or after the closing date of the IFB. 
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Addendum 

Item 
Reference Change 

3. IFB, Part 3, 
Instructions to 
Bidders, 
Abbreviations, 
Page 23 

3.2 Abbreviations 
In addition to the Section 1-1.06, Abbreviations, of the Standard 

Specifications, each abbreviation signifies the following: 
Abbreviation Term 

AAN  American Association of Nurserymen. 

APHA  American Public Health Association. 

API  American Petroleum Institute. 

AREA  American Railway Engineering Association. 

ASTM  American Society for Testing and Materials. 

NECA Standards for Construction 

NESC National Electrical Safety Code 

TSI Toll System Integrator 
 

4. IFB, Part 5, Bid 
Forms, Bid 
Form #1, Pages 
43 - 49 

IFB, Part 5, Bid Forms, Bid Form #1, Page 43 is deleted in its entirety and replaced 
with the revised Bid Form #1 below. 

5. IFB, Part 5, Bid 
Forms, Bid 
Form #7, Pages 
57 - 60 

IFB, Part 5, Bid Forms, Bid Form #7, Insurance Certificate Checklist is deleted in 
its entirety and replaced with the revised Bid Form #9 below. 
 

6. IFB, Part 6, 
Special 
Conditions, SC-
2, Insurance, 
Pages 62 – 66  
 

IFB, Part 6, Special Conditions, SC-2, Insurance, Page 62 – 66 is deleted in its 
entirety and replaced with SC-2, Insurance below. 
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7. IFB, Part 6, 
Special 
Conditions, SC-
7, Permits and 
Fees, Page 71 

The following paragraphs of SC-7 Permits and Fees are revised as follows: 
 
City of San Ramon Permit  
 Apply for a City of San Ramon construction encroachment permit in your 
name within two (2) working days after the Notice to Proceed.  You are responsible 
for preparing all necessary documents and all fees associated with getting the 
permit, See Appendix D – San Ramon Encroachment Permit Application. 
 
 Prior to Encroachment Permit issuance, you are responsible to submit a 
funding deposit of twenty thousand dollars ($20,000) to pay for City staff time 
associated with the review of plans for the project, review of the Work, Action 
Plan, City engineering and inspection services during construction. The deposit will 
be used by the City as a draw-down account and you will replenish the account 
when funds are low.  Any unused funds from the draw down account will be 
refunded to the Contractor.  
 
Town of Danville Permit  
 Apply for a Town of Danville construction encroachment permit in your 
name within two (2) working days after the Notice to Proceed.  You are responsible 
for preparing all necessary documents and all fees associated with getting the 
permit, See Appendix E – Town of Danville Encroachment Permit Application.  
 
Contra Costa County Permit  
 Apply for a Contra Costa County construction encroachment permit in your 
name within two (2) working days after the Notice to Proceed.  You are responsible 
for preparing all necessary documents and all fees associated with getting the 
permit, See Appendix F – Contra Costa County Encroachment Permit Application. 

8. IFB, Part 7, 
General 
Conditions, 
GC-10, 
Conflicts of 
Interest, page, 
96  

GC-10 Conflicts of Interest 
The following paragraphs are added as the first two paragraphs in GC-10: 
 

Covenant that Contractor presently has no interest and shall not acquire 
any interest, direct or indirect, which would conflict in any manner or degree or 
have the potential of conflicting with the performance of the services required on 
the Contract.  Contractor further covenants that in the performance of the Contract 
no person having any such interest shall be employed.  

No member, officer, employee or agent of BAIFA, during his/her tenure shall have 
any prohibited interest as defined by California Government Code Sections 1090, 
et seq. and 87100 et seq., direct or indirect, in the Contract or the proceeds thereof.  
Prohibited interests include interests of immediate family members, domestic 
partners, and their employers or prospective employers.  Accordingly, Contractor 
further covenants that it has made a complete disclosure to BAIFA of all facts of 
which it is aware upon due inquiry bearing on any possible interest, direct or 
indirect, which it believes any member, officer, agent or employee of BAIFA (or an 
immediate family member, domestic partner or employer or prospective employer 
of such member, officer agent or employee) presently has, or will have in the 
Contract, or in the performance thereof, or in any portion of the profits thereunder. 
Willful failure to make such disclosure, if any, shall constitute grounds for 
cancellation and termination hereof by BAIFA. 
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9. IFB, Part 7, 
General 
Conditions, 
GC-60, Force 
Account 
Payment, Page 
115 
 

The line below is deleted: 
 
60.1 Work Performed by Special Forces or Other Special Services   

10. IFB, Part 7, 
General 
Conditions, 
GC-62, Final 
Payment, Pages 
120 - 121 
 

GC-62  Final Payment 
Final payment does not become due until the following actions have been 
satisfactorily completed: 
 
1. Satisfactory completion of final inspection of all the Work under the 
Contract and the issuance by BAIFA of a Letter of Final Acceptance. 
2. The recording of a Notice of Completion by BAIFA. 
3. Contractor submittal to BAIFA of: 
a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the Work have been paid or otherwise satisfied, and 
b. A release of liens and claims arising out of the Contract, to the extent and in 
the form designated by BAIFA. If a claim remains unsatisfied after all payments 
are made, reimburse BAIFA for all monies that BAIFA may be compelled to pay in 
discharging the claim, including all costs and reasonable attorney's fees. 
  
 BAIFA may at its option and at any time retain out of any amounts due to 
you, sums sufficient to cover claims, filed pursuant to Section 3179 Section 8500 et 
seq. of the Civil Code. 
  
 BAIFA will make final payment, including outstanding retention, within 
30-60 calendar days of the recording of the Notice of Completion. 
  
 The acceptance of final payment by you constitutes a waiver of all claims 
against BAIFA arising under the Contract. 

11. IFB, Part 10, 
Construction 
Details, 
Division I, 
General 
Provisions, 1 
General, Add to 
section 1-1.01, 
page 133 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

   

129102A Temporary Alternative Crash Cushion 12 
141010A Temporary Wildlife Exclusion Fence (Type E) 14 
150830A Remove Edge Drain 15 
150840A Remove Underdrain 15 
840510A 12" Thermoplastic Traffic Stripe  84 
840524A 4” Thermoplastic Traffic Stripe (Broken 34-17) 84 
846012A Contrast Pavement Stripe Black Paint (Broken) 84 
846012B 3" Contrast Pavement Stripe Black Paint (Solid) 84 
860202A Electronic Toll Systems 86 
860401A Lighting (BAIFA) 86 
860202B Backhaul Communications 86 
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12. IFB, Part 10, 
Construction 
Details, Section 
5, Control of 
Work, insert as 
new first item, 
page 134 

Replace the 5th paragraph of section 5-1.13A with: 

Except for a building-construction non-federal-aid contract, perform work 
equaling at least 15 percent of the value of the original total bid with your 
employees and with equipment you own or rent, with or without operators. 

13. IFB, Part 10, 
Construction 
Details, 
Division II, 
General 
Construction, 
10 General, 
“Replace 
section 10-1.03 
of the RSS for 
section 10-1 
with:”, 5th 
Paragraph, first 
sentence  

Page 139 

The VTMS sign panels must be made available to the TSI before you install the 
whole assembly over the roadway in a secure warehouse environment located no 
more than 10 miles from the project site. The VTMS sign panels, prior to attaching 
them to the mounting beams bolted to the sign structure, must be made available 
to the TSI before you install the whole assembly over the roadway in a secure 
warehouse environment located no more than 20 miles from the project site.  The 
size of the warehouse shall not be less than 5,000 sf. 

14. IFB, Part 10, 
Construction 
Details, 
Division II, 
General 
Construction, 
12 Temporary 
Traffic Control, 
“Replace 
section 12-2 
with:”, page 
141 - 142  

Replace section 12-2 with: 

12-2  CONSTRUCTION PROJECT FUNDING SIGNS 

12-2.01  GENERAL 

Section 12-2 includes specifications for installing construction project funding signs. 

Construction project funding signs must comply with the details shown on the Department's 
Traffic Operations Web site. 

Keep construction project funding signs clean and in good repair at all times. 

12-2.02  MATERIALS 

Construction project funding signs must be wood post signs complying with section 56-4. 

Sign panels for construction project funding signs must be framed, single sheet aluminum 
panels complying with section 56-2. 

The background on construction project funding signs must be Type II retroreflective 
sheeting on the Authorized Material List for signing and delineation materials. 

The legend must be retroreflective, except for nonreflective black letters and numerals. The 
colors blue and orange must comply with PR Color no. 3 and no. 6, respectively, as 
specified in the Federal Highway Administration's Color Tolerance Chart. 

The legend for the type of project on construction project funding signs must read as 
follows: 

HIGHWAY IMPROVEMENT 

The legend for the types of funding on construction project funding signs must read as 
follows and in the following order: 

BAY AREA TOLL AUTHORITY (BATA) EXPRESS LANE FUNDS 
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The legend for the year of completion on construction project funding signs must read as 
follows: 

YEAR OF COMPLETION 2016 

The size of the legend on construction project funding signs must be as described. Do not 
add any additional information unless authorized. 

12-2.03  CONSTRUCTION 

Install 2 Type 2 construction project funding signs at the locations designated by the 
Engineer before starting major work activities visible to highway users. 

When authorized, remove and dispose of construction project funding signs upon 
completion of the project. 

12-2.04  PAYMENT 

Not Used 

 

16. IFB, Appendix 
A, Contract 
Drawings and 
Plans, (see 
Supplemental 
Documents) 

Appendix A, Contract Drawings and Plans, Project Plan Sheets: Project Plan Sheets 
107, 112-115, 177, 182, 183, 207-209, 273, 274, 424, 428, 460, 549, 566A, 566B, 
566C, 566D, 566E, 566F, 566G, 566H, 566I, 566J, 566K, 566L, 566M, 566N, 
566O, , 566T, and 566U are deleted in their entirety and replaced with the attached 
Appendix A, Contract Drawings / Plans. 
 
 
 

17. IFB, Add 
Appendix D – 
San Ramon 
Encroachment 
Permit 
Application 

Add Appendix D – San Ramon Encroachment Permit Application, see below. 

18. IFB, Add 
Appendix E – 
Town of 
Danville,  
Encroachment 
Permit 
Application 

Add Appendix E – Town of Danville Encroachment Permit Application, see below. 

19. IFB, Add 
Appendix F – 
Contra Costa 
County  
Encroachment 
Permit 
Application 

Add Appendix F – Contra Costa County Encroachment Permit Application, see 
below. 
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The remaining provisions of the IFB remain unchanged.  In the event of a conflict between this 
Addendum and the previous version(s), this Addendum takes precedence.  
 
Any questions concerning this addendum to the IFB should be directed to Michael Brinton, 
Contracts Specialist, at (510) 817-5727 or mbrinton@mtc.ca.gov. 
 
 

Sincerely, 
 
 
 
Andrew B. Fremier 
Deputy Executive Director, Operations 

 
 
SH:an 
J:\CONTRACT\Procurements\Engineer&Architect\Express Lanes\CC680south Civil Const. IFB\CC680 South Civil IFB Addendum 2 Q&A 
1\CC680 South Civil IFB Addendum No. 2_Final.docx
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BID FORM #1 
 

BID FORM 
 

CONTRACT NO. BAIFA-100 
 

I-680 Express Lanes Project 
 

 
FROM:  BIDDER’S NAME___________________________________________________ 

 

TO: THE BAY AREA INFRASTRUCTURE FINANCING AUTHORITY,  
 
In compliance with the Invitation to Bid for this project, the undersigned Bidder, being thoroughly familiar with the 
terms and conditions of the Contract Documents, hereby proposes and agrees fully to perform the work within the 
time stated and in strict accordance with the Contract Documents. 
 
The Bidder hereby acknowledges receipt of the following Addenda to the Contract Documents: 
 
Addendum No. ________ Dated ____________ 

Addendum No. ________ Dated ____________ 

Addendum No. ________ Dated ____________ 

Addendum No. ________ Dated ____________ 

Addendum No. ________ Dated ____________ 

Addendum No. ________ Dated ____________ 

 
Bidder hereby incorporates by reference all provisions of the Contract Documents that follow this Bid Form. 
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SCHEDULE OF QUANTITIES AND PRICES 
CONTRACT NO. BAIFA-100 

EA No. 04-3G9504 
I-680 Express Lanes Project  

 
The prices quoted below include all applicable taxes, fees, permits, delivery, the cost of Bonds, insurance, and other 
charges and expenses, direct or indirect, as required. 
 

Item 
No. 

 Item 
Code Item Description 

Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

1 070030 Lead Compliance Plan  LS 1   

2 080050 Progress Schedule (Critical Path Method) LS 1   

3 090100 Time-Related Overhead (WDAY) WDAY 300   

4 120090 Construction Area Signs LS 1   

5 120100 Traffic Control System LS 1   

6 120120 Type III Barricade EA 99   

7 120165 Channelizer (Surface Mounted) EA 1,450   

8 120300 Temporary Pavement Marker EA 520   

9 121161 Temporary Terminal Section (Type K) EA 64   

10 128652 Portable Changeable Message Sign (LS) LS 1   
11 129000 Temporary Railing (Type K) LF 34,400   
12 129100 Temporary Crash Cushion Module EA 182   
13 129102A Temporary Alternative Crash Cushion EA 1   
14 130100 Job Site Management LS 1   
15 130200 Prepare Water Pollution Control Program LS 1   
16 130620 Temporary Drainage Inlet Protection  EA 62   
17 130640 Temporary Fiber Roll LA 810   
18 130730 Street Sweeping  LS 1   
19 130800 Temporary Active Treatment System LS 1   
20 130900 Temporary Concrete Washout LS 1   
21 141000 Temporary Fence (Type ESA) LF 74,600   

22 141010A 
Temporary Fence (Wildlife Exclusion Type 

E) 
LF 11,500   

23 141103 
Remove Yellow Thermoplastic Traffic 
Stripe (Hazardous Waste) 

LF 1,220   
24 141120 Treated Wood Waste LB 4,350   

25 148005 Noise Monitoring LS 1   

26 150661 Remove Guardrailing LF 310   

27 150714 Remove Thermoplastic Traffic Stripe LF 6,090   

28 
150715 

Remove Thermoplastic Pavement 
Marking 

SQFT 2,810   

29 150722 Remove Pavement Marker EA 3,500   

30 150742 Remove Roadside Sign EA 25   

31 150748 Remove Roadside Sign Panel EA 81   

32 150771 Remove Asphalt Concrete Dike LF 960   

33 150812 Remove Pipe (LF) LF 1,090   

34 150820 Remove Inlet EA 2   

35 150830A Remove Edge Drain LF 1,160   
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Item 
No. 

 Item 
Code Item Description 

Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

36 150840A Remove Underdrain LF 780   

37 153103 Cold Plane Asphalt Concrete Pavement SQYD 7,340   

38 153210 Remove Concrete CY 5   

39 153221 Remove Concrete Barrier LF 5,840   

40 155231 Culvert Slurry-Cement Backfill CY 1,410   

41 190101 Roadway Excavation CY 380   

42 190105 
Roadway Excavation (Type Z-2) (Aerially 

Deposited Lead) 
CY 120   

43 193001 Structure Backfill CY 1,740   

44 210350 Fiber Rolls LF 810   

45 210600 Compost SQFT 87,200   

46 390132 Hot Mix Asphalt (Type A) TON 1,860   

47 394074 Place Hot Mix Asphalt Dike (Type C) LF 350   

48 394076 Place Hot Mix Asphalt Dike (Type E) LF 280   

49 394077 Place Hot Mix Asphalt Dike (Type F) LF 360   

50 
510502  

(F) 
Minor Concrete (Minor Structure) CY 39   

51 510526    Minor Concrete (backfill) CY 720   

52 
560208   

(F) 
Furnish Sign Structure (Tubular) LB 26,300   

53 
560209   

(F) 
Install Sign Structure (Tubular) LB 26,300   

54 
560218   

(F) 
Furnish Sign Structure (Truss) LB 476,900   

55 
560219    

(F) 
Install Sign Structure (Truss) LB 476,900   

56 560244 
Furnish Laminated Panel Sign (1"- Type 

A) 
SQFT 9,820   

57 560248 
Furnish Single Sheet Aluminum Sign 

(0.063"-Unframed) 
SQFT 1,630   

58 561014 
54" Cast-in-Drilled-Hole Concrete Pile 

(Sign Foundation) 
LF 50   

59 561016 
60" Cast-in-Drilled-Hole Concrete Pile 

(Sign Foundation) 
LF 940   

60 562002 Metal (Barrier Mounted Sign)  LB 450   

61 568001 
Install Sign (Strap and Saddle Bracket 

Method) 
EA 44   

62 568017 
Install Roadside Sign Panel on Existing 

Post 
EA 78   

63 597600 Prepare and Paint Concrete SQFT 10   

64 620100 18" Alternative Pipe Culvert LF 730   

65 620180 30" Alternative Pipe Culvert  LF 180   

66 620260 42" Alternative Pipe Culvert  LF 370   

67 665718 
18" Slotted Corrugated Steel Pipe (.168" 

Thick) 
LF 220   

68 681103 3" Plastic Pipe (Edge Drain) LF 1,090   

69 682045 Class 3 Permeable Material CY 190   

70 685020 8" Alternative Pipe Underdrain LF 560   

71 731502 
Minor Concrete (Miscellaneous 

Construction) 
CY 25   

72 
750001    

(F) 
Miscellaneous Iron And Steel LB 4,460   

73 820130 Object Marker EA 470   
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Item 
No. 

 Item 
Code Item Description 

Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

74 832007 Midwest Guardrail System (Wood Post) LF 650   

75 832070 Vegetation Control (Minor Concrete) SQYD 580   

76 839221 
Double Midwest Guardrail System (Wood 

Post) 
LF 25   

77 839543 Transition Railing (Type WB-31) EA 1   

78 839576 End Cap (Type A) EA 1   

79 839581 End Anchor Assembly (Type SFT) EA 3   

80 839582 End Anchor Assembly (Type CA) EA 1   

81 839584 Alternative In-Line Terminal System EA 4   

82 839591 Crash Cushion, Sand Filled  EA 1   

83 839699 Concrete Barrier (Type 60P) LF 160   

84 839701 Concrete Barrier (Type 60) LF 340   

85 839703 Concrete Barrier (Type 60C) LF 800   

86 839709 Concrete Barrier (Type 60GE) LF 4,230   

87 839713 Concrete Barrier (Type 60R) LF 570   

88 840516 
Thermoplastic Pavement Marking 

(Enhanced Wet Night Visibility) 
SQFT 13,900   

89 846001 
4" Thermoplastic Traffic Stripe (Enhanced 

Wet Night Visibility) 
LF 180,500   

90 846004 
4" Thermoplastic Traffic Stripe (Enhanced 

Wet Night Visibility) (Broken 17-7) 
LF 680   

91 846005 
4" Thermoplastic Traffic Stripe (Enhanced 

Wet Night Visibility) (Broken 34-14) 
LF 28,300   

92 846009 
8" Thermoplastic Traffic Stripe (Enhanced 

Wet Night Visibility) 
LF 3,520   

93 846011 
8" Thermoplastic Traffic Stripe (Enhanced 

Wet Night Visibility) (Broken 34-14) 
LF 128,400   

94 846012 
8" Thermoplastic Traffic Stripe (Enhanced 

Wet Night Visibility) (Broken 12-3) 
LF 440   

95 846012A 
Contrast Pavement Stripe Black Paint 

(Broken) 
LF 97,300   

96 846012B 
3" Contrast Pavement Stripe Black Paint 

(Solid) 
LF 12,400   

97 846020A 
12" Thermoplastic Traffic Stripe 

(Enhanced Wet Night Visibility)  
LF 400   

98 850101 Pavement Marker (Non-Reflective) EA 3,120   

99 850111 Pavement Marker (Retroreflective)  EA 9,870   

100 860090 
Maintaining Existing Traffic Management 

System Elements During Construction 
LS 1   

101 860202A Electronic Toll Systems LS 1   

102 860401A Lighting (BAIFA) LS 1   

103 860202B Backhaul Communications LS 1   

104 999990 Mobilization LS 1   
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The Total Contract Price shall be the sum of of the Bid Items above. 
 

TOTAL CONTRACT PRICE: 

  In Words:    Numbers ($): 
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SUBMITTED BY: 
 

Full and Correct Name of Bidder: 

  

  

Business Address: 

  

  

Phone:   

Fax:   

California Contractor’s License: 

Number:   

Class:   

Expires:   

CONTRACTOR INFORMATION 
 

The names of all persons as principals 
interested in the foregoing bid are as 
follows: 
 

(IMPORTANT NOTICE: If Bidder or 
other interested person is a corporation, give 
legal name of corporation, and names of the 
President and Secretary thereof; if a 
partnership, give name of the firm, also 
names of all individual partners composing 
firm; if Bidder or other interested person is 
an individual, give first and last names in 
full. If a Bidder is a joint venture, supply the 
above information for each joint venture 
partner.) 
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The person signing this Bid Form for the Bidder certifies that he or she is authorized by the Bidder to do so 
and that the Bidder is bound contractually by that signature. 

 
Signature    

Name    
(Print) 

Title    

Date    
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BID FORM #7 
 

Insurance Certificate Checklist 
 

INSURANCE REQUIREMENTS 
 

Minimum Insurance Coverages.  The insurance requirements specified in this section must 
cover your own liability and the liability arising out of work or services performed under this 
Agreement by any subconsultants, subcontractors, suppliers, temporary workers, independent 
contractors, leased employees, or any other persons, firms or corporations that you authorize to 
work under this Agreement (hereinafter referred to as “Agents.”) You must, at your own 
expense, obtain and maintain in effect at all times during the life of this Agreement the following 
types of insurance against claims, damages and losses due to injuries to persons or damage to 
property or other losses that may arise in connection with the performance of work under this 
Agreement. 

 
You are required to assess the risks associated with work to be performed by Agents 

under subcontract and to include in every subcontract the requirement that the Agent maintain 
adequate insurance coverage with appropriate limits and endorsements to cover such risks.  To 
the extent that an Agent does not procure and maintain such insurance coverage, you are 
responsible for said coverage and assume any and all costs and expenses that may be incurred in 
securing said coverage or in fulfilling your indemnity obligation as to yourself or any of your 
Agents in the absence of coverage.   
  
 In the event you or your Agents procure excess or umbrella coverage to maintain certain 
requirements outlined below, these policies must also satisfy all specified endorsements and 
stipulations, including provisions that your insurance be primary without right of contribution 
from BAIFA or Caltrans.  Prior to beginning work under this contract, you must provide BAIFA 
with satisfactory evidence of compliance with the insurance requirements of this section. 
 
Yes 
(√) 

Please certify by checking the box below that required coverages will be provided within ten 
(10) days of BAIFA’s notice to firm that it wishes to contract with the firm. 

___ 

 Workers' Compensation Insurance  with Statutory limits,  and Employer's Liability 
Insurance with a limit of not less than $1,000,000 per accident, $1,000,000 per employee 
for disease, and $1,000,000 policy limit for disease, and any and all other coverage of 
your employees as may be required by applicable law. Bidder is aware of the provisions 
of Section 3700 of the Labor Code which require every employer to be insured against 
liability for workers' compensation or to undertake self-insurance in accordance with the 
provisions of that code, and will comply with such provisions before commencing the 
performance of the work of this contract. Such policy must contain a Waiver of 
Subrogation in favor of BAIFA and Caltrans. Such Workers Compensation & Employers 
Liability may be waived, if and only for as long as you are a sole proprietor or a 
corporation with stock 100% owned by officers with no employees. Should any bridge 
work require coverage for the United States Longshore Harbor Workers Act, you agree to 
furnish proof of insurance, if required. 
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___ 

Commercial General Liability Insurance for Bodily Injury and Property Damage liability, 
covering operations of you and your officers, agents, and employees and with limits of 
liability which must not be less than $1,000,000 combined single limit per occurrence 
with a general aggregate liability of not less than $2,000,000, and Personal and 
Advertising injury liability with a limit of not less than $1,000,000.    Such policy must 
contain a Waiver of Subrogation in favor of BAIFA and Caltrans.  BAIFA, Caltrans, and 
their commissioners, directors, officers, representatives, agents and employees are to be 
named as additional insureds.  Such insurance must be primary and contain a Separation 
of Insureds clause as respects any claims, losses or liability arising directly or indirectly 
from Bidder’s operations.    
 
BAIFA, Caltrans, and their commissioners, directors, officers, representatives, agents and 
employees are to be named as additional insureds.  Such insurance must be primary and 
contain a Separation of Insureds Clause as respects any claims, losses or liability arising 
directly or indirectly from your operations. 
 

___ 

Business Automobile Liability Insurance for all automobiles owned (if any), used or 
maintained by you and your officers, agents and employees, including but not limited to 
owned (if any), leased (if any), non-owned and hired automobiles.  Limits of liability 
which must not be less than $1,000,000 combined single limit per accident for Bodily 
Injury and Property Damage.  
 

___ 

Umbrella insurance in the amount of $9,000,000 providing excess limits over Employers 
Liability, Automobile Liability and Commercial General Liability insurance.  Such 
umbrella coverage must be following form to underlying coverage including all 
endorsements and additional insured requirements. 
 

___ 
 

Property Insurance  covering your own  Business Personal Property and Equipment to be 
used in the performance of this agreement, materials or property to be purchased and/or 
installed on behalf of BAIFA(if any), and builders risk for property in the course of 
construction (if applicable).  You are responsible for all loss or damage, howsoever 
caused, to the work and materials, until final acceptance by BAIFA.  In addition, the 
insurance should include “in transit” coverage to the final agreed upon destination of 
delivery, and including loading and unloading operations and such coverage must be in 
force until the work and materials are accepted by BAIFA. 

Coverage must be written on a “Special Form” policy that includes theft, but excludes 
earthquake, with limits at least equal to the replacement cost of the property.  Such policy 
must contain a Waiver of Subrogation in favor of BAIFA and Caltrans.   

 
 

General Terms and Conditions 
All policies will be issued by insurers acceptable to BAIFA, generally with a Best’s Rating of A-
VII or better. 
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Your obligation hereunder may be satisfied in whole or in part by adequately funded self-
insurance, upon evidence of financial capacity satisfactory to BAIFA.   
 

Deductible 
You are responsible for payment of any deductible or retention on your policies without right of 
contribution from BAIFA or Caltrans.  Deductible and retention provisions must not contain any 
restrictions as to how or by whom the deductible or retention is paid.  Any deductible or retention 
provision limiting payment to the Named Insured is unacceptable.  

  
In the event that BAIFA or Caltrans seeks coverage as an additional insured under your insurance 
policy that contains a deductible or self-insured retention, you must satisfy such deductible or self-
insured retention to the extent of loss covered by such policy, for any lawsuit arising from or 
connected with any alleged act by you, subconsultant, subcontractor, or any of your employees, 
officers or directors, even if you or subconsultant is not a named defendant in the lawsuit. 

 
Claims Made Coverage 
If any insurance specified above is provided on a claim-made (rather than an “occurrence’) basis, 
then in addition to coverage requirements above, such policy must: 

  
1. Ensure that the Retroactive Date is shown on the policy, and such date must be before the 

date of the Contract or the beginning of any work under the Contract;  

2. Maintain and provide evidence of similar insurance for at least three (3) years following 
project completion, including the requirement of adding all additional insureds; and 

3. If insurance is cancelled or non-renewed, and not replaced with another claims-made policy 
form with a Retroactive Date prior to the Contract effective date, you must purchase 
“extended reporting” coverage for a minimum of three (3) years after completion of the 
work. 

 

Failure to Maintain Insurance 
All insurance specified above must remain in force until all work or services to be performed are 
satisfactorily completed, all of your personnel, subcontractors, and equipment have been removed 
from BAIFA’s property, and the work or services have been formally accepted.  You must notify 
BAIFA if any of the above required coverages are non-renewed or cancelled.  The failure to 
procure or maintain required insurance and/or an adequately funded self-insurance program will 
constitute a material breach of the Contract.  
 
Prior to commencement of any work hereunder, You must deliver to BAIFA Certificates of 
Insurance verifying the aforementioned coverages.  Such certificates must make reference to all 
provisions and endorsements referred to above and must be signed on behalf of the insurer by an 
authorized representative thereof.   
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The foregoing requirements as to the types and limits of insurance coverage to be maintained by 
you are not intended to and must not in any manner limit or qualify the liabilities and obligations 
otherwise assumed by you pursuant hereto, including, but not limited to, liability assumed 
pursuant to the Indemnification section of the Contract. 
 
 
 
 

By signing below you acknowledge and agree to provide the required certificate of 
insurance providing verification of the minimum insurance requirements listed above 
within ten (10) days of BAIFA’s notice to firm that it wishes to contract with the firm.  

Representative Name and 
Title 

 

Name of Authorizing 
Official 

 

Authorized Signature  

Date  

 

NOTE: If you were unable to check “Yes” for any of the required minimum insurance 
coverages listed above, a request for exception to the appropriate insurance requirement(s) 
must be brought to BAIFA’s attention no later than closing date/time for receipt of requests 
for modifications/exceptions.  If such modifications/exceptions are not brought to BAIFA’s 
attention consistent with the provisions of this IFB, compliance with the insurance 
requirements will be assumed. 
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SC-2 Insurance  

 
2.1 Minimum Coverage 
 
The insurance requirements specified in this section must cover your own liability and the liability 
arising out of work or services performed under this Agreement by any subconsultants, 
subcontractors, suppliers, temporary workers, independent contractors, leased employees, or any 
other persons, firms or corporations that you authorize to work under this Agreement (hereinafter 
referred to as “Agents.”) You must, at your own expense, obtain and maintain in effect at all times 
during the life of this Agreement the following types of insurance against claims, damages and 
losses due to injuries to persons or damage to property or other losses that may arise in connection 
with the performance of work under this Agreement. 
 
You are also required to assess the risks associated with work to be performed by Agents under 
subcontract and to include in every subcontract the requirement that the Agent maintain adequate 
insurance coverage with appropriate limits and endorsements to cover such risks.  To the extent 
that an Agent does not procure and maintain such insurance coverage, you are responsible for said 
coverage and assume any and all costs and expenses that may be incurred in securing said coverage 
or in fulfilling your indemnity obligation as to yourself or any of your Agents in the absence of 
coverage.   
  
In the event you or your Agents procure excess or umbrella coverage to maintain certain 
requirements outlined below, these policies must also satisfy all specified endorsements and 
stipulations, including provisions that your insurance be primary without right of contribution from 
BAIFA or Caltrans.  Prior to beginning work under this contract, you must provide BAIFA with 
satisfactory evidence of compliance with the insurance requirements of this section. 
 

2.1.1 Workers' Compensation Insurance  with Statutory limits,  and Employer's Liability 
Insurance with a limit of not less than $1,000,000 per accident, $1,000,000 per 
employee for disease, and $1,000,000 policy limit for disease, and any and all other 
coverage of your employees as may be required by applicable law.   (Such policy 
must contain a Waiver of Subrogation in favor of BAIFA and Caltrans. Such 
Workers Compensation & Employers Liability may be waived, if and only for as 
long as you are a sole proprietor or a corporation with stock 100% owned by 
officers with no employees. Should any bridge work require coverage for the 
United States Longshore Harbor Workers Act, you agree to furnish proof of 
insurance, if required. 

 
2.1.2  Commercial General Liability Insurance for Bodily Injury and Property Damage 

liability, covering operations of you and your officers, agents, and employees and 
with limits of liability which must not be less than $1,000,000 combined single 
limit per occurrence with a general aggregate liability of not less than $2,000,000, 
and Personal and Advertising injury liability with a limit of not less than 
$1,000,000.    Such policy must contain a Waiver of Subrogation in favor of BAIFA 
and Caltrans.  BAIFA, Caltrans, and their commissioners, directors, officers, 
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representatives, agents and employees are to be named as additional insureds.  Such 
insurance must be primary and contain a Separation of Insureds clause as respects 
any claims, losses or liability arising directly or indirectly from your operations.    

 
2.1.3   Business Automobile Liability Insurance for all automobiles owned (if any), used 

or maintained by you and your officers, agents and employees, including but not 
limited to owned (if any), leased (if any), non-owned and hired automobiles.  Limits 
of liability which must not be less than $1,000,000 combined single limit per 
accident for Bodily Injury and Property Damage.  

 
2.1.4  Umbrella insurance in the amount of $9,000,000 providing excess limits over 

Employers Liability, Automobile Liability and Commercial General Liability 
insurance.  Such umbrella coverage must be following form to underlying coverage 
including all endorsements and additional insured requirements. 

 
2.1.5 Property Insurance  covering your own  Business Personal Property and Equipment 

to be used in the performance of this agreement, materials or property to be 
purchased and/or installed on behalf of Error! Reference source not found. (if any), 
and builders risk for property in the course of construction (if applicable).  You are 
responsible for all loss or damage, howsoever caused, to the work and materials, 
until final acceptance by BAIFA.  In addition, the insurance should include “in 
transit” coverage to the final agreed upon destination of delivery, and including 
loading and unloading operations, and such coverage must be in force until the 
work and materials are accepted by Error! Reference source not found.. 

 
Coverage must be written on a “Special Form” policy that includes theft, but 
excludes earthquake, with limits at least equal to the replacement cost of the 
property.  Such policy must contain a Waiver of Subrogation in favor of BAIFA 
and Caltrans.  

  
2.2 Deductibles 
 
You are responsible for payment of any deductible or retention on your policies without right of 
contribution from BAIFA or Caltrans.  Deductible and retention provisions must not contain any 
restrictions as to how or by whom the deductible or retention is paid.  Any deductible or retention 
provision limiting payment to the Named Insured is unacceptable.   
 
In the event that BAIFA or Caltrans seeks coverage as an additional insured under any Bidder 
insurance policy that contains a deductible or self-insured retention, you must satisfy such 
deductible or self-insured retention to the extent of loss covered by such policy, for any lawsuit 
arising from or connected with any alleged act by you, subconsultant, subcontractor, or any of your 
employees, officers or directors, even if you or subconsultant is not a named defendant in the 
lawsuit. 
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2.3   Failure to Maintain Insurance 
 
 All insurance specified above must remain in force until all work or services to be 
performed are satisfactorily completed, all of your personnel, subcontractors, and equipment have 
been removed from BAIFA’s property, and the work or services have been formally accepted.  
You must notify BAIFA if any of the above required coverages are non-renewed or cancelled.  The 
failure to procure or maintain required insurance and/or an adequately funded self-insurance 
program will constitute a material breach of this Agreement.  
 
2.4   Self-Insurance 
 
Your obligation hereunder may be satisfied in whole or in part by adequately funded self-
insurance, upon evidence of financial capacity satisfactory to BAIFA.   
 
2.5 Claims Made Coverage 
 
If any insurance specified above be provided on a claim-made (rather than an “occurrence’) basis, 
then in addition to coverage requirements above, such policy must:  
 

2.5.1 Ensure that the Retroactive Date is shown on the policy, and such date must be 
before the date of the Contract or the beginning of any work under the Contract;  

 
2.5.2 Maintain and provide evidence of similar insurance for at least three (3) years 

following project completion, including the requirement of adding all additional 
insureds; and 

 
2.5.3 If insurance is cancelled or non-renewed, and not replaced with another claims-

made policy form with a Retroactive Date prior to the Contract effective date, you 
must purchase “extended reporting” coverage for a minimum of three (3) years after 
completion of the work.   

 
2.6  Certificates of Insurance 
 
Prior to commencement of any work hereunder, you must deliver to BAIFA Certificates of 
Insurance verifying the aforementioned coverages.  Such certificates must make reference to all 
provisions and endorsements referred to above and must be signed on behalf of the insurer by an 
authorized representative thereof.   
 
2.7   Disclaimer 
 
 The foregoing requirements as to the types and limits of insurance coverage to be 
maintained by you are not intended to and must not in any manner limit or qualify the liabilities 
and obligations otherwise assumed by you pursuant hereto, including, but not limited to, liability 
assumed pursuant to Section 7-1.05, Indemnification, of the Standard Specifications. 
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2.8   Acceptable Insurers 
 
 All policies will be issued by insurers acceptable to BAIFA, generally with a Best’s Rating 
of A-VII or better. 
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APPENDIX A 

 
Contract Drawings / Plans 

 
Replacement Sheets: 

 
 

Project Plan Sheets 107, 112-115, 177, 182, 183, 207-209, 273, 274, 424, 428, 460, 549, 566A, 
566B, 566C, 566D, 566E, 566F, 566G, 566H, 566I, 566J, 566K, 566L, 566M, 566N, 566O, , 

566T, and 566U. 
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"M" 1211+47 Lt TO "M" 1213+73 Lt

"M" 1228+05 Rt TO "M" 1231+36 Rt

"M" 1229+62 Lt TO "M" 1243+63 Lt

"M" 1239+32 Rt TO "M" 1242+16 Rt

"M" 1269+88 Rt TO "M" 1272+72 Rt

"M" 1272+02 Lt TO "M" 1274+06 Lt

"M" 1285+51 Rt TO "M" 1288+76 Rt
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"M" 539+59 Lt TO "M" 550+78 Lt
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"M" 604+34 Lt TO "M" 607+78 Lt
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"M" 657+95 Lt TO "M" 661+20 Lt

"M" 657+81 Lt TO "M" 660+44 Lt

"M" 673+63 Rt TO "M" 675+25 Rt

"M" 674+85 Lt TO "M" 677+48 Lt

"M" 687+99 Lt TO "M" 690+63 Lt

"M" 685+20 Rt TO "M" 701+46 Rt

"M" 685+66 Lt TO "M" 701+64 Lt

"M" 706+26 Lt TO "M" 708+48 Lt

"M" 733+08 Rt TO "M" 736+94 Rt

"M" 735+20 Lt TO "M" 738+45 Lt

"M" 733+66 Lt TO "M" 736+30 Lt

"M" 757+39 Rt TO "M" 760+42 Rt

"M" 758+58 Lt TO "M" 761+83 Lt

"M" 760+99 Lt TO "M" 763+83 Lt

"M" 784+30 Rt TO "M" 795+26 Rt

"M" 785+62 Lt TO "M" 796+80 Lt

"M" 786+47 Rt TO "M" 789+72 Rt

"M" 787+31 Rt TO "M" 789+95 Rt

"M" 809+41 Rt TO "M" 812+86 Rt

"M" 811+18 Lt TO "M" 814+23 Lt

"M" 847+66 Rt TO "M" 852+34 Rt

"M" 849+29 Lt TO "M" 853+75 Lt

"M" 898+61 Rt TO "M" 901+25 Rt

"M" 899+00 Lt TO "M" 901+44 Lt

"M" 901+70 Lt TO "M" 905+36 Lt

"M" 944+10 Rt TO "M" 951+82 Rt

"M" 945+42 Lt TO "M" 953+15 Lt

"M" 962+88 Rt TO "M" 966+73 Rt

"M" 963+94 Lt TO "M" 968+02 Lt

"M" 964+50 Lt TO "M" 965+76 Lt

"M" 966+01 Lt TO "M" 970+36 Lt

"M" 996+29 Rt TO "M" 999+33 Rt

"M" 997+61 Lt TO "M" 1000+65 Lt

"M" 1010+53 Rt TO "M" 1014+19 Rt

"M" 1012+40 Lt TO "M" 1015+24 Lt

"M" 1017+15 Rt TO "M" 1019+18 Rt

"M" 1053+15 Rt TO "M" 1055+38 Rt

"M" 1057+34 Rt TO "M" 1060+38 Rt

"M" 1058+62 Lt TO "M" 1061+66 Lt

"M" 1101+98 Rt TO "M" 1104+42 Rt

"M" 1102+73 Rt TO "M" 1105+04 Rt

"M" 1103+26 Lt TO "M" 1117+66 Lt

"M" 1111+98 Rt TO "M" 1115+64 Rt

"M" 1132+14 Rt TO "M" 1136+40 Rt

"M" 1134+88 Lt TO "M" 1137+92 Lt

"M" 1158+97 Rt TO "M" 1162+42 Rt

"M" 1160+46 Lt TO "M" 1163+71 Lt

"M" 1170+10 Rt TO "M" 1175+62 Rt

"M" 1171+56 Lt TO "M" 1178+46 Lt

"M" 1187+26 Rt TO "M" 1189+90 Rt

"M" 1187+97 Lt TO "M" 1190+00 Lt

"M" 1228+05 Rt 

"M" 1239+32 Rt

"M" 1243+63 Lt 

"M" 1269+88 Rt 

"M" 1274+06 Lt 

"M" 1285+51 Rt 

"M" 1291+20 Lt 

"M" 1297+50 Rt 

"M" 1305+97 Lt 

"M" 475+59 Rt

"M" 485+55 Lt 

"M" 497+19 Rt 

"M" 501+78 Lt 

"M" 512+53 Rt 

"M" 516+99 Lt 

"M" 538+28 Rt

"M" 550+78 Lt 

"M" 591+23 Rt

"M" 595+80 Lt 

"M" 602+62 Rt 

"M" 607+78 Lt 

"M" 623+62 Rt 

"M" 627+94 Lt

"M" 657+03 Rt 

"M" 661+20 Lt 

"M" 673+63 Rt 

"M" 677+48 Rt 

"M" 685+20 Rt 

"M" 701+64 Lt 

"M" 733+08 Rt

"M" 738+45 Lt

"M" 757+39 Rt 

"M" 761+83 Lt 

"M" 784+30 Rt

"M" 796+80 Lt

"M" 809+41 Rt 

"M" 814+23 Lt

"M" 847+66 Rt

"M" 853+75 Lt

"M" 898+61 Rt

"M" 901+44 Rt

"M" 944+10 Rt 

"M" 953+15 Lt

"M" 962+88 Rt

"M" 968+02 Lt

"M" 996+29 Rt

"M" 1000+65 Lt 

"M" 1010+53 Rt

"M" 1015+24 Lt

"M" 1057+34 Rt 

"M" 1061+66 Lt 

"M" 1101+98 Rt

"M" 1111+98 Rt 

"M" 1117+66 Lt 

"M" 1132+14 Rt 

"M" 1137+92 Lt 

"M" 1158+97 Rt 

"M" 1163+71 Lt

"M" 1170+10 Rt

"M" 1178+46 Lt 

"M" 1187+26 Rt

"M" 1190+00 Lt

"M" 1209+08 Rt

"M" 1213+14 Lt

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

TH-1

TH-2

TH-4

TH-5

TH-6

TH-7

TH-9

TH-10

TH-11

TH-12

TH-14

TH-15

TH-17

TH-18

TH-19

TH-20

TH-22

TH-23

TH-24

TH-25

TH-28

TH-29

TH-30

TH-31

TH-32

TH-33

TH-34

TH-36

TH-40

TH-43

TH-44

TH-45

TH-47

TH-48

TH-51

TH-52

TH-55

TH-56

TH-57

TH-58

TH-59

TH-60

TH-61

TH-63

TH-7

TH-22

TH-25

TH-26

TH-28

TH-30

TH-31

TH-40

TH-45

TH-49

TH-51

TH-55

TH-63a

"M" 1307+92 Lt

"M" 660+44 Lt 

"M" 690+63 Lt 

"M" 708+48 Lt 

"M" 736+30 Lt

"M" 763+83 Lt

"M" 786+47 Rt

"M" 905+36 Lt

"M" 970+36 Lt

"M" 1017+15 Rt

"M" 1053+15 Rt

"M" 1102+73 Rt

"M" 1213+73 Lt

TS14

TS14

TS14

TS14

TS14

TS14

TS14

TS14

TS14

TS14

TS14

TS14

TS14

14

14

14

14

14

14

14

14

14

14

14

14

14

1

273

2

REVISED PER ADDENDUM No. 2

DATED JUNE 3, 2015

2

2

DocuSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1



4 680

URS CORPORATION

100 W. SAN FERNANDO St

SUITE 200

SAN JOSE, CA 95113-2254

SCALE: 1" = 50’

BAY AREA INFRASTRUCTURE

FINANCING AUTHORITY 

101 EIGHTH St, 3rd Floor

OAKLAND, CA 94607
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URS CORPORATION

100 W. SAN FERNANDO St

SUITE 200

SAN JOSE, CA 95113-2254

SIGN DETAILS
NO SCALE

BAY AREA INFRASTRUCTURE

FINANCING AUTHORITY 

101 EIGHTH St, 3rd Floor

OAKLAND, CA 94607
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20.5’ 

Min

20.5’

Min
BOTTOM OF BASE PLATE

Elev 287.67 2.2’

  

BOTTOM OF BASE PLATE

Elev 287.67

2.2’ 1.9’

  

OG

OG

OG

OG

60" x 33.25’ CIDH

PILE FOUNDATION

(ROUND PEDESTAL)

60" x 33.25’ CIDH

PILE FOUNDATION

(ROUND PEDESTAL)

Conc BARRIER

TYPE 60GE Mod

(CASE 1)

Conc BARRIER

TYPE 60GE Mod (CASE 1)

"M" 1161+45 FNBT

(SEE SHEET SD-21)

"M" 1161+45 FNBT

(SEE SHEET SD-21)

"M" 1161+45 FSBT

(SEE SHEET SD-21)

"M" 1161+45 FSBT

(SEE SHEET SD-21)

18.5’ Min

SPECIAL 

EL3 (FNBT)

(SEE NOTE 6) 18.5’ Min 20.5’ Min

DocuSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1



SUMMARY OF QUANTITIES

Q-5

STATION

L
O

C
A

T
IO

N

SHEET No.

LF

TEMPORARY FENCE

WILDLIFE 

EXCLUSION

(TYPE E)

LF

Lt

Lt

Rt

Rt

Lt

Rt

Lt

Lt

Rt

Lt

Lt

Lt

Lt

Lt

Lt

Lt

Lt

Lt

Rt

Lt

Lt

Rt

Lt

Rt

Rt

Rt

Lt

Lt

Rt

Rt

Rt

Rt

Lt

Rt

Rt

Lt

Lt

Lt

Lt

Lt

Lt

Rt

Rt

Lt

Lt

Rt

Lt

Lt

Rt

Rt

Lt

Rt

Rt

Lt

Rt

Rt

Rt

Rt

Lt

Lt

Rt

Rt

TYPE 

ESA STATION

L
O

C
A

T
IO

N

SHEET No.

LF

WILDLIFE 

EXCLUSION

(TYPE E)

LF

TYPE 

ESA

TOTAL

STATION

TOTAL

L
O

C
A

T
IO

N

ROADWAY QUANTITIES

HOT MIX

ASPHALT

(TYPE A)

TON

SHEET 

No.

FROM PLACE HOT MIX ASPHALT DIKE 

TEMPORARY FENCE (CONTINUE)

L-3

L-3

L-4

L-4

L-8

L-8

L-8

L-9, L-10

L-9, L-10

L-10

L-10

L-11

L-11

L-12

L-12, L-13

L-13, L-14, L-15

L-15, L-16

L-16, L-17

L-18, L-19, L-20a

L-19, L-20

L-20, L-21

L-20a, L-21

L-21, L-22

L-21, L-22, L-23

L-23

L-24, L-25a

L-24, L-25

L-24, L-25

L-24, L-25a

L-25a

L-25a

L-26

L-27

L-29

L-29

L-33, L-34

L-34, L-35

L-36

L-38

L-38

L-38

L-38

L-38

L-38

L-39, L-40

L-39, L-40

L-40

L-40, L-41

L-41

L-42, L-43

L-43, L-44

L-43

L-43, L-44

L-44

L-44

L-45

L-45, L-46, L-47, L-48

L-48, L-49

L-49

L-49

L-49

L-49, L-50

"M" 484+30 TO "M" 487+46

"M" 486+32 TO "M" 490+46

"M" 501+98 TO "M" 501+98

"M" 501+98 TO "M" 508+32

"M" 550+91 TO "M" 550+91

"M" 550+91 TO "M" 557+87

"M" 555+51 TO "M" 561+80

"M" 571+89 TO "M" 583+56

"M" 578+34 TO "M" 588+55

"M" 578+60 TO "M" 579+89

"M" 580+43 TO "M" 583+57

"M" 593+55 TO "M" 601+67

"M" 601+67 TO "M" 606+00

"M" 608+61 TO "M" 619+50

"M" 619+50 TO "M" 626+16

"M" 627+89 TO "M" 649+00

"M" 661+56 TO "M" 669+53

"M" 670+15 TO "M" 688+08

"M" 698+92 TO "M" 720+08

"M" 707+47 TO "M" 721+33

"M" 723+60 TO "M" 732+17

"M" 721+39 TO "M" 732+18

"M" 739+30 TO "M" 754+15

"M" 743+56 TO "M" 760+62

"M" 765+62 TO "M" 767+19

"M" 780+27 TO "M" 790+11

"M" 780+27 TO "M" 788+52

"M" 780+98 TO "M" 788+40

"M" 783+24 TO "M" 788+29

"M" 790+90 TO "M" 795+97

"M" 791+60 TO "M" 796+36

"M" 803+41 TO "M" 811+26

"M" 816+12 TO "M" 823+23

"M" 848+03 TO "M" 849+89

"M" 853+60 TO "M" 854+61

"M" 899+86 TO "M" 911+43

"M" 914+94 TO "M" 925+96

"M" 946+05 TO "M" 946+05

"M" 963+07 TO "M" 964+36

"M" 963+49 TO "M" 964+09

"M" 969+35 TO "M" 972+05

"M" 969+35 TO "M" 972+17

"M" 969+35 TO "M" 973+42

"M" 969+35 TO "M" 974+38

"M" 976+94 TO "M" 1000+28

"M" 984+93 TO "M" 994+50

"M" 994+55 TO "M" 1000+43

"M" 1001+08 TO "M" 1008+36

"M" 1002+65 TO "M" 1011+60

"M" 1019+26 TO "M" 1029+95

"M" 1030+64 TO "M" 1053+94

"M" 1031+14 TO "M" 1035+04

"M" 1031+87 TO "M" 1054+03

"M" 1053+94 TO "M" 1055+22

"M" 1054+03 TO "M" 1056+78

"M" 1057+75 TO "M" 1061+51

"M" 1061+51 TO "M" 1100+77

"M" 1100+77 TO "M" 1116+58

"M" 1112+47 TO "M" 1113+38

"M" 1112+81 TO "M" 1115+53

"M" 1117+40 TO "M" 1121+03

"M" 1121+20 TO "M" 1123+87

867.1

598.0

46.4

636.8

38.8

843.4

631.9

1239.8

1065.5

225.2

564.7

861.4

1160.0

2248.8

848.8

1839.1

2373.8

1496.2

1147.8

1281.0

1575.4

1765.0

191.1

1399.6

1088.2

2000.8

1253.0

1745.6

875.6

807.9

763.0

215.7

174.6

1357.4

1350.5

98.2

341.1

81.7

289.2

293.2

461.8

550.5

2486.3

1074.6

1236.4

1596.5

1036.1

1099.9

2399.1

743.0

2359.6

3911.9

513.8

700.0

203.1

338.5

456.8

1537.9

224.8

917.7

457.0

688.5

L-50

L-51, L-52

L-52

L-52

L-52

L-52

L-52

L-52, L-53, L-54

L-54, L-55, L-56, L-57

L-55, L-56

L-56, L-57

L-57, L-58

L-57

L-57

L-57

L-57, L-58

L-57, L-58

L-58

L-58

L-58

L-58

L-59, L-60

L-60

L-60

L-61

L-63

"M" 1135+90 TO "M" 1137+50

"M" 1137+50 TO "M" 1160+80

"M" 1160+75 TO "M" 1160+75

"M" 1160+80 TO "M" 1162+88

"M" 1155+94 TO "M" 1160+74

"M" 1158+64 TO "M" 1160+75

"M" 1159+27 TO "M" 1160+73

"M" 1165+28 TO "M" 1189+57

"M" 1189+57 TO "M" 1229+55

"M" 1203+40 TO "M" 1209+80

"M" 1209+80 TO "M" 1221+29

"M" 1221+29 TO "M" 1232+28

"M" 1225+48 TO "M" 1229+74

"M" 1226+09 TO "M" 1229+60

"M" 1229+60 TO "M" 1229+60

"M" 1229+56 TO "M" 1235+55

"M" 1231+60 TO "M" 1235+58

"M" 1235+23 TO "M" 1235+75

"M" 1235+33 TO "M" 1238+70

"M" 1238+14 TO "M" 1238+85

"M" 1242+18 TO "M" 1245+32

"M" 1261+40 TO "M" 1267+77

"M" 1263+13 TO "M" 1270+08

"M" 1263+91 TO "M" 1266+56

"M" 1278+08 TO "M" 1285+19

"M" 1310+26 TO "M" 1314+00

Rt

Rt

Rt

Rt

Lt

Rt

Lt

Rt

Rt

Lt

Lt

Lt

Lt

Rt

Rt

Rt

Rt

Lt

Lt/ Rt

Lt

Rt

Rt

Lt

Lt

Lt

Lt

2371.2

986.9

455.7

187.0

4020.6

639.7

1122.5

458.3

696.7

49.8

608.3

93.0

685.5

1209.2

1930.2

908.0

727.5

805.4

159.3

30.9

383.0

2430.0

1374.5

33.0

581.6

385.6

74,592.2 11,416.0

"M" 483+16.91 TO "M" 484+43.08

"M" 547+47.00 TO "M" 549+20.92

"M" 539+50.00 TO "M" 569+38.00

"M" 657+88.60 TO "M" 658+73.30

"M" 688+18.43 TO "M" 689+03.43

"M" 692+19.00 TO "M" 693+34.00

"M" 706+44.81 TO "M" 707+29.81

"M" 733+82.51 TO "M" 734+67.21

"M" 758+84.86 TO "M" 760+15.12

"M" 761+18.86 TO "M" 762+03.86

"M" 785+78.04 TO "M" 787+49.99

"M" 793+11.97 TO "M" 795+02.00

"M" 899+45.00 TO "M" 900+60.00

"M" 963+97.98 TO "M" 965+65.04

"M" 964+61.71 TO "M" 965+50.06

"M" 1018+26.46 TO "M" 1019+11.46

"M" 1103+33.00 TO "M" 1104+27.00

"M" 1104+06.79 TO "M" 1104+94.42

"M" 1113+55.86 TO "M" 1115+29.88

"M" 1160+73.86 TO "M" 1162+16.14

"M" 1171+82.21 TO "M" 1175+51.78

"M" 1210+57.88 TO "M" 1211+48.11

"M" 1211+75.69 TO "M" 1212+61.85

"M" 1230+29.09 TO "M" 1230+69.81

L-3

L-7

L-7 TO L-9

L-15

L-17

L-18

L-19

L-21

L-22 TO L-23

L-23

L-24 TO L-25

L-33

L-38

L-42

L-48

L-49

L-52

L-53

L-56

L-57

Rt

Lt & Rt

Rt

Lt

Lt

Lt & Rt

Lt

Lt

Lt

Lt

Lt & Rt

Lt & Rt

Lt & Rt

Lt & Rt

Lt

Rt

Lt

Rt

Lt & Rt

Rt

Lt & Rt

Rt

Lt

Lt

22.1

67.6

478.5

36.8

36.8

91.4

36.0

36.8

22.8

36.8

73.4

81.4

91.4

62.1

36.8

36.8

27.6

35.9

136.3

41.6

281.9

26.8

36.8

11.8

14.2

1,860.1

460

STATION

L
O

C
A

T
IO

N

SHEET 

No.

CY

L-33 "M" 902+00.00 TO "M" 902+60.00 Lt 11.1

TOTAL 11.1

CONCRETE

SLOPE

PAVING

MINOR CONCRETE

(Misc CONSTRUCTION)

2  REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015
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4 680

URS CORPORATION

100 W. SAN FERNANDO St

SUITE 200

SAN JOSE, CA 95113-2254

BAY AREA INFRASTRUCTURE

FINANCING AUTHORITY 

101 EIGHTH St, 3rd Floor

OAKLAND, CA 94607

Ala,CC
R0.0/14.0

R20.1/R21.9,

..

D
A

V
ID

 W
IL

L
IA

M
S

K
A

R
E

N
 L

O

R
A

M
S

E
Y

 H
IS

S
E

N

x

x

x

x

x

Dist COUNTY ROUTE
POST MILES

TOTAL PROJECT

SHEET

No.

TOTAL

SHEETS

L
A

S
T

 R
E

V
IS

IO
N

S
T

A
T

E
 O

F
 C

A
L

IF
O

R
N

IA
  
- 

 D
E

P
A

R
T

M
E

N
T

 O
F

 T
R

A
N

S
P

O
R

T
A

T
IO

N

No.

Exp.

CIVIL

R
E

G
I

S
T

E
R

E

D
P

ROFESSIONA
L

E
N

G
I

N
E

E
R

S

T
A
TE

OF CALIFORN
IA

REGISTERED CIVIL ENGINEER

T
I
M

E
 P

L
O

T
T

E
D

 =
>

D
A

T
E

 P
L

O
T

T
E

D
 =

>

4
:
5
3
:
1
4
 P

M

6
/
2
/
2
0
1
5

C
H

E
C

K
E

D
 B

Y

C
A

L
C

U
L

A
T

E
D

-

D
E

S
IG

N
E

D
 B

Y
R

E
V

IS
E

D
 B

Y

D
A

T
E

 R
E

V
IS

E
D

PLANS APPROVAL DATE

DATE

C
O

N
S

U
L

T
A

N
T

 F
U

N
C

T
IO

N
A

L
 S

U
P

E
R

V
IS

O
R

R
R

4
-
0

8
-
1

5

USERNAME => ernie_garnica

DGN FILE => 0414000489pa005.add2.dgn

RELATIVE BORDER SCALE

IS IN INCHES
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4 680

URS CORPORATION

100 W. SAN FERNANDO St

SUITE 200

SAN JOSE, CA 95113-2254

SCALE: 1" = 50’

ELECTRONIC TOLL SYSTEM

BAY AREA INFRASTRUCTURE

FINANCING AUTHORITY 

101 EIGHTH St, 3rd Floor

OAKLAND, CA 94607

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEETS E-1 AND E-2
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RELATIVE BORDER SCALE

IS IN INCHES

0 1 2 3
UNIT 0750 PROJECT NUMBER & PHASE 04140004891BORDER LAST REVISED 7/2/2010

ROBERT PADERNA

C73262

12-31-16

617

4-21-15

4-08-15

EX
PR

S

LA
NEEX

PR
S

LA
NE

EX
PR

SLA
NE

"M" LINE

SB ROUTE 680

NB ROUTE 680

W A L N U T   C R E E K

A l a m o

R/W
R/W

R/W R/W

R
/W

1210

1215

1220

6

7

8

9

1

2

3

4

6
7 8 9

H

H

9A

VTMS

26

15

19

19
19

14
14

F

6

6

PG&E

SIGN No. 

OS50-1

19

14

14

18

14
10VTMS

14

30

30’ MIN

27

46

14

48

48

48 48 48

27

9A

{
67

14
14 14 1419

19

19

19

19

19

TFSPA

TFSPA

TFSPA

TFSPA TFSPA TFSPA TFSPA TFSPA TFSPA T
F

S
P

A

TFSPA

T
F

S
P

A

M
A

T
C

H
 L

IN
E

M
A

T
C

H
 L

IN
E

E-88

A l a m o

549

2  REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015

2

DocuSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1



SMFO

STR

BAIFA

CALTRANS

E

BAY AREA INFRASTRUCTURE FINANCING AUTHORITY

CALIFORNIA DEPARTMENT OF TRANSPORTATION

SINGLE MODE FIBER OPTIC

STRAND

ELECTRIC

(SEE RSP ES-1A, RSP ES 1-B, RSP ES-1C) (SEE RSP ES-1A, RSP ES 1-B, RSP ES-1C)

NEW EXISTING

FB
FIBER OPTIC PULL BOX

(SEE SHEET E-17 FOR

INSTALLATION DETAIL)
FOB FACE OF BARRIER

FOT FIBER OPTIC TRUNKLINE

NOTES:

ABBREVIATIONS: LEGEND:

1. THIS PROJECT HAS BEEN DESIGNED USING CALIFORNIA DEPARTMENT OF TRANSPORTATION (CALTRANS) STANDARD 

PLANS AND STANDARD SPECIFICATIONS, 2010 EDITION.

2. ALL NEW INFRASTRUCTURE SHALL BE INSTALLED WITHIN RIGHT-OF-WAY OR EASEMENTS. CONTRACTOR MUST IDENTIFY 

AND IS RESPONSIBLE FOR ALL UTILITY IDENTIFICATION PRIOR TO INSTALLATION.

3. CALL UNDERGROUND SERVICE ALERT (U.S.A.) AT (800) 227-2600 AT LEAST 48 HOURS PRIOR TO EXCAVATION TO 

LOCATE ALL EXISTING UNDERGROUND UTILITIES. UTILITY LOCATION SERVICES SHALL MEET LOCAL JURISDICTION 

REQUIREMENTS. 

4. THE FOLLOWING UNDERGROUND FACILITIES MAY BE LOCATED IN THE PROJECT AREA: PULL BOXES, CONDUIT, AND 

CABLE FOR STREETLIGHTS, TRAFFIC SIGNALS, AND TRAFFIC OPERATIONS SYSTEMS. UNLESS OTHERWISE NOTED, ALL 

EXISTING FACILITIES SHALL BE PROTECTED-IN-PLACE. THE CONTRACTOR MUST CONTACT THE APPROPRIATE LOCAL 

JURISDICTION FOR LOCATIONS AT LEAST 2 WORKING DAYS PRIOR TO WORKING IN THE AREA. 

5. THE INFORMATION SHOWN ON THESE PLANS CONCERNING THE TYPE AND LOCATION OF EXISTING UNDERGROUND AND 

OVERHEAD UTILITIES IS APPROXIMATE AND HAS NOT BEEN INDEPENDENTLY VERIFIED BY THE DESIGN ENGINEER. THE 

LOCATIONS OF UNDERGROUND FACILITIES SHOWN ON PLANS WERE OBTAINED FROM THE BAY AREA EXPRESS LANES 

COMMUNICATION NETWORK CONDUIT TESTING REPORT AND CALTRANS RECORDS AND PLANS.  IT SHALL BE THE 

CONTRACTOR’S RESPONSIBILITY TO DETERMINE THE EXACT VERTICAL AND HORIZONTAL LOCATION OF ALL EXISTING 

UNDERGROUND AND OVERHEAD UTILITIES PRIOR TO COMMENCING CONSTRUCTION. NO REPRESENTATION IS MADE THAT 

ALL UTILITIES ARE SHOWN HEREON. THE DESIGN ENGINEER ASSUMES NO RESPONSIBILITY FOR UTILITIES NOT SHOWN 

OR UTILITIES NOT SHOWN IN THEIR PROPER LOCATION. THE CONTRACTOR WILL NOT BE COMPENSATED FOR THE 

REPAIR OF UTILITIES OR SURROUNDING INFRASTRUCTURE THAT IS DAMAGED DURING CONSTRUCTION. 

6. CONTRACTOR SHALL PROTECT ALL EXISTING INFRASTRUCTURE AREAS NOT SPECIFIED FOR REMOVAL, AND SHALL BE 

RESPONSIBLE TO REPLACE OR REPAIR ANY DAMAGED INFRASTRUCTURE AREAS IN A TIMELY MANNER AT NO 

ADDITIONAL COST. THE CONTRACTOR SHALL PRESERVE AND PROTECT EXISTING PLANTINGS, MATERIALS, AESTHETIC 

FEATURES, LANDSCAPING, AND IRRIGATION SYSTEMS, AND REPLACE OR RECONSTRUCT ANY PLANTS, MATERIALS, 

AESTHETIC FEATURES, LANDSCAPING, AND IRRIGATION SYSTEMS DAMAGED DURING THE COURSE OF CONSTRUCTION PER 

THE LANDSCAPE AND AESTHETICS PERFORMANCE SPECIFICATION.

7. CONDUIT ROUTING, PULL BOX, POLE, AND CABINET LOCATIONS ARE SCHEMATIC FOR THE PURPOSE OF CLARITY AND 

MAY DIFFER FROM ACTUAL INSTALLATION. FINAL LOCATIONS SHALL BE DETERMINED IN THE FIELD BY THE 

ENGINEER.

8. ALL NEW CONDUIT SHALL BE INSTALLED PER THE CALTRANS STANDARD SPECIFICATIONS AND PER SPECIFIED 

DETAILS ON THESE SHEETS UNLESS OTHERWISE NOTED ON THE PLANS.

9. THE CONTRACTOR SHALL PLACE ALL CONDUIT IN A MANNER THAT MINIMIZES HORIZONTAL AND VERTICAL BENDING, 

NOT TO EXCEED 1 FOOT PER 10 FEET.

10. ANY REMOVAL OF PAVEMENT NECESSARY TO FACILITATE INSTALLATION OF CONDUIT UNDER ROADWAY SHALL BE 

REPLACED TO ITS ORIGINAL CONDITION.

11. PULL BOXES SHALL BE INSTALLED PER STANDARD PLANS AND PER DETAILS IN THESE PLANS.  PULL BOXES SHALL 

NOT BE INSTALLED IN SIDEWALK RAMPS NOR IN OR WITHIN TEN (10) FEET OF ANY DRIVEWAY OR LOCATED IN 

SWALES OR DITCHES.  PULL BOXES TO BE INSTALLED IN THE PAVED ROADWAY SHOULDER SHALL BE TRAFFIC-RATED.

12. THE COMPLETE ELECTRICAL SYSTEM, INCLUDING PULL BOXES AND VAULTS, SHALL BE GROUNDED IN ACCORDANCE 

WITH THE NATIONAL ELECTRIC CODE (NEC). ALL WORK SHALL BE IN COMPLIANCE WITH THE NEC AND LOCAL CODES.

13. ELECTRICAL PULL BOXES FOR CONDUIT SYSTEMS THAT DO NOT CONTAIN FIBER OPTIC CABLE SHALL HAVE A MAXIMUM 

SPACING OF 500’.

14. LOCATION OF EXISTING PULL BOXES, VAULTS, TSCs, ARE APPROXIMATE. CONTRACTOR SHALL LOCATE ALL EXISTING 

PULL BOXES TO BE UTILIZED AS PART O THE BACKHAUL COMMUNICATIONS SYSTEM PRIOR TO STARTING WORK.
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EE-1

EE-1

TITLESHEET NUMBER

EE-21

EE-20

EE-2 TO EE-16

EE-18

EE-17

EE-19

NOTES, LEGEND, ABREVIATIONS,

AND INDEX OF BACKHAUL COMMUNICATIONS PLANS

BACKHAUL COMMUNICATIONS DETAILS 

(CONDUIT RE-ROUTING DETAILS)

BACKHAUL COMMUNICATIONS QUANTITIES

BACKHAUL COMMUNICATIONS DETAILS 

(LOOP DETECTOR PLACEMENT DETAIL)

1

2

3

4

5

6 SPLICE NEW LOOP WIRES TO Exist 4 DLC.

7 SEE LOOP DETECTOR PLACEMENT DETAIL ON SHEET E-19.

8

9

RC Exist No. 6 PULL BOX AND INSTALL FIBER OPTIC PULL BOX WITH EXTENSIONS AND MODIFY EXISTING

CONDUIT RUNS AS REQUIRED FOR FIBER OPTIC INSTALLATION. SEE DETAIL A ON SHEET E-21.

LEGEND:

10 INSTALL CONDUIT VIA HORIZONTAL DIRECTIONAL DRILL METHOD.

SPLICE Exist 2#4 CONDUCTORS TO NEW 2#4 CONDUCTORS IN PULL BOX.

INSTALL 3"C, PT.

INSTALL 3-3"C, PT, 2#4 (120 V TOS POWER). 

Exist 3-3"C, PT, 2#4 (120 V TOS POWER).

566A

11 INSTALL 3" C STUB-UP TO LOOPS.

BACKHAUL COMMUNICATIONS DETAILS 

(TRUNKLINE MODIFICATION)

EE-22

BACKHAUL COMMUNICATIONS DETAILS 

(FIBER OPTIC PULL BOX)

BACKHAUL COMMUNICATIONS DETAILS 

(FIBER OPTIC MARKER)

BACKHAUL COMMUNICATIONS DETAILS 

(BORE PIT BACKFILL)

Exist 3"C, 1-72 STR SMFO CABLE.

12

13

14

Exist 3"C, PT.

Exist 3"C, 1-12 STR SMFO CABLE.

Exist 3"C, 2-72 STR SMFO CABLE.

2  REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015

2

NOTES, LEGEND,

ABBREVIATIONS, AND

INDEX OF BACKHAUL COMMUNICATION PLANS

INDEX OF BACKHAUL COMMUNICATION PLANS:

INSTALL 3"C AND CC TO Exist 3"C. TERMINATE CONDUIT IN NEW No. 6 PULL BOX.

SPLICE Exist DLC TO NEW DLC IN NEW NO. 6 PULL BOX AS INDICATED ON THE PLANS. 

2
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EE-2

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

566B

DETAIL 1
"M" 482+36 TO 485+06

(SEE SHEET E-35)

DETAIL 2
"M" 498+00 TO 500+67

(SEE SHEET E-36) BACKHAUL COMMUNICATIONS

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566C

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-3

DETAIL 3
"M" 513+61 TO 516+00

(SEE SHEET E-37)

DETAIL 4
"M" 539+17 TO 541+73

(SEE SHEET E-39)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566D

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-4

DETAIL 5
"M" 547+10 TO 549+17

(SEE SHEET E-39)

DETAIL 6
"M" 592+67 TO 594+99

(SEE SHEET E-43)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566E

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-5

DETAIL 7
"M" 603+96 TO 606+54

(SEE SHEET E-43)

DETAIL 8
"M" 624+80 TO 626+90

(SEE SHEET E-45)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566F

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-6

DETAIL 10
"M" 691+27 TO 694+32

(SEE SHEET E-50)

DETAIL 9
"M" 657+66 TO 660+28

(SEE SHEET E-47)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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NOTES:
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566G

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-7

DETAIL 12
"M" 758+51 TO 760+69

(SEE SHEETS E-54 & E-55)

DETAIL 11
"M" 735+07 TO 737+26

(SEE SHEET E-53)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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EE-8

566H

DETAIL 14
"M" 793+24 TO 794+76

(SEE SHEET E-57)

DETAIL 13
"M" 785+76 TO 788+01

(SEE SHEETS E-56 & E-57)

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

BACKHAUL COMMUNICATIONS

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566I

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

DETAIL 15
"M" 810+83 TO 813+21

(SEE SHEET E-58)

DETAIL 16
"M" 849+12 TO 852+37

(SEE SHEET E-61)

EE-9
FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566J

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-10

DETAIL 17
"M" 898+52 TO 901+55

(SEE SHEET E-65)

DETAIL 18
"M" 949+75 TO 952+13

(SEE SHEET E-69)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566K

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-11

DETAIL 20
"M" 997+48 TO 999+56

(SEE SHEET E-72)

DETAIL 19
"M" 963+64 TO 966+91

(SEE SHEET E-70)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566L

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

BACKHAUL COMMUNICATIONS

DETAIL 22
"M" 1058+39 TO 1060+68

(SEE SHEET E-77)

DETAIL 21
"M" 1012+17 TO 1014+54

(SEE SHEET E-73)

EE-12
FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566M

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-13

DETAIL 24
"M" 1113+27 TO 1115+22

(SEE SHEET E-81)

DETAIL 23
"M" 1102+89 TO 1104+71

(SEE SHEET E-80)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566N

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-14

DETAIL 26
"M" 1160+38 TO 1162+58

(SEE SHEET E-84)

DETAIL 25
"M" 1134+30 TO 1136+74

(SEE SHEET E-82)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.
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566O

BACKHAUL COMMUNICATIONS

NO SCALE

(CONDUIT RE-ROUTING DETAILS)

EE-15

DETAIL 28
"M" 1187+36 TO 1190+10

(SEE SHEET E-86)

DETAIL 27
"M" 1172+80 TO 1174+60

(SEE SHEET E-85)

DETAIL 29
"M" 1206+85 TO 1209+66

(SEE SHEETS E-88, E-89 AND EE-16)

FOR NOTES, ABBREVIATIONS AND

LEGEND, SEE SHEET EE-1

NOTES:

1. 

 

2.

INSTALL PULL BOXES IMMEDIATELY ADJACENT

TO BARRIER.

BORE PITS SHALL BE USED AT LOCATIONS OF NEW PULL

BOXES AND BACKFILLED AS SHOWN ON SHEET EE-17. WHEN

CONTRACTOR CANNOT COMPLETE WORK WITHIN EVENING

CLOSURE, BORE PITS SHALL BE BACKFILLED

AS SHOWN ON SHEET EE-20.

ETW

ETW

ETW

ETW

ETW

2

ETW

BC

BC

BC

40’

8
’

100’
NB ROUTE 680

8
’

40’

3 4

"M" LINEF
O

B

F
O

B

RC

BC

FBFB

4
3

4

AB AB

6(T)6(T)

9

10 10

9

SB ROUTE 680

1

2

1

EXISTING MEDIAN
BARRIER

"M" LINE

BC

CB

AB AB

190’

6
’

145’

SB ROUTE 680

NB ROUTE 680

F
O

B

RC

FB

6(T)

FB

4
3

3

6(T)

7 8 9

10 10
9

10 10

1

2
2

EXISTING MEDIAN
BARRIER

BC

BC

SB ROUTE 680

NB ROUTE 680

7 8 9

"M" LINE

RC

9
’

AB

CB

25’250’

F
O

B

BC

FB

FB

6(T)

4 3

4

AB

6(T)

1190

9

10 10

9

1

2

1

EXISTING MEDIAN
BARRIER

4 680

URS CORPORATION

100 W. SAN FERNANDO St

SUITE 200

SAN JOSE, CA 95113-2254

BAY AREA INFRASTRUCTURE

FINANCING AUTHORITY 

101 EIGHTH St, 3rd Floor

OAKLAND, CA 94607

Ala,CC
R0.0/14.0

R20.1/R21.9,

x

x

x

x

x

Dist COUNTY ROUTE
POST MILES

TOTAL PROJECT

SHEET

No.

TOTAL

SHEETS

L
A

S
T

 R
E

V
IS

IO
N

S
T

A
T

E
 O

F
 C

A
L

IF
O

R
N

IA
  
- 

 D
E

P
A

R
T

M
E

N
T

 O
F

 T
R

A
N

S
P

O
R

T
A

T
IO

N

No.

Exp.

CIVIL

R
E

G
I

S
T

E
R

E

D
P

ROFESSIONA
L

E
N

G
I

N
E

E
R

S

T
A
TE

OF CALIFORN
IA

REGISTERED CIVIL ENGINEER

T
I
M

E
 P

L
O

T
T

E
D

 =
>

D
A

T
E

 P
L

O
T

T
E

D
 =

>

4
:
5
4
:
3
1
 P

M

6
/
2
/
2
0
1
5

C
H

E
C

K
E

D
 B

Y

C
A

L
C

U
L

A
T

E
D

-

D
E

S
IG

N
E

D
 B

Y
R

E
V

IS
E

D
 B

Y

D
A

T
E

 R
E

V
IS

E
D

PLANS APPROVAL DATE

DATE

C
O

N
S

U
L

T
A

N
T

 F
U

N
C

T
IO

N
A

L
 S

U
P

E
R

V
IS

O
R

R
R

4
-
0

8
-
1

5

USERNAME => ernie_garnica

DGN FILE => 0414000489ua120.add2.dgn

RELATIVE BORDER SCALE

IS IN INCHES

0 1 2 3
UNIT 0750 PROJECT NUMBER & PHASE 04140004891BORDER LAST REVISED 7/2/2010

12-31-15

C39608

RAMSEY

J. HISSEN

617

5-15-15

5-13-15
..

K
E

V
IN

 A
G

U
IG

U
I

J
O

E
Y

 P
A

S
K

E
Y

R
A

M
S

E
Y

 H
IS

S
E

N

2  REVISED PER ADDENDUM No. 2 DATED JUNE 3, 2015

DocuSign Envelope ID: 01F4A364-9850-4661-A439-1E4A3F6AEED1



4 680

URS CORPORATION

100 W. SAN FERNANDO St

SUITE 200

SAN JOSE, CA 95113-2254

BAY AREA INFRASTRUCTURE

FINANCING AUTHORITY 
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EE-20

CONSTRUCTION DETAIL

NOTES:

VARIES

SECTION A-A

PLAN VIEW

Exist AC PAVEMENT

DEPTH VARIOUS

EDGE OF

TRAVELED WAY

VARIES

HMA (TYPE A) 0.25’

OGFG

BACKFILL BORE PIT WITH

NATIVE MATERIAL

BORE PIT AREA

VARIES, MIN. 36"

A A

HMA (TYPE A)

V
A
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S
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. 
4
2
"

EXCAVATION LIMITS

V
A

R
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S

1.

2.

3.

4.

5.

6.

7.

8.

9.

(BORE PIT BACKFILL)

10.

2

BORE PITS SHALL ONLY BE USED AT LOCATIONS WHERE PULL BOXES

OR FIBER SPLICE VAULTS ARE PROPOSED. ONCE ALL WORK HAS BEEN

PROPERLY COMPLETED BACKFILL IN ACCORDANCE WITH DETAIL EE-17.

BORE PIT SHALL BE BACKFILLED IN ACCORDANCE WITH THIS DETAIL

WHEN EXCAVATED LOCATIONS CANNOT BE PROPERLY COMPLETED WITHIN

THE SAME DAY.

PAVEMENT SURFACE SHALL SIT FLUSH WITH THE SURFACE OF THE

EXISTING PAVEMENT.

NATIVE SOIL USED AS BACKFILL MUST BE FREE OF LOOSE AND

EXTRANEOUS MATERIAL.

AGGREGATES MUST BE CLEAN AND FREE FROM DELETERIOUS

SUBSTANCES. 

COMPACT THE NATIVE SOIL AND HMA PAVEMENT TO 95 PERCENT

RELATIVE COMPACTION. USE A PNEUMATIC TAMPER, PLATE COMPACTOR,

OR EQUIVALENT TO ACHIEVE THOROUGH COMPACTION. 

AGGREGATE GRADATION FOR HMA TYPE A SHALL BE  3/4 ".

EXCAVATED MATERIAL SHALL BE PILED IN SUCH A MANNER THAT IT

WILL NOT ENDANGER THE WORKERS, MOTORISTS, OR OBSTRUCT NATURAL

WATERCOURSES.

PRIOR TO BACKFILLING BORE PIT, CONDUIT SHALL BE TEMPORARILY

PLUGGED, CAPPED, OR OTHERWISE PROTECTED FROM THE ENTRANCE OF

DUST, TRASH AND MOISTURE.

PAYMENT FOR EXCAVATION AND BACKFILL MATERIALS QUANTITY IS 

INCLUDED IN "BACKHAUL COMMUNICATIONS" WORK.
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FINISHED GRADE

* MODIFY EXISTING TRUNKLINE CONDUIT

UNDER PAVED MEDIAN AND REUSE FOR

FIBER OPTIC CABLES. REMOVE EXISTING

CONDUIT ELBOW AND INSTALL NEW CONDUIT

ELBOW.

P.C.C. 6" MINIMUM ALL AROUND.

EXISTING TRUNKLINE CONDUIT TO REMAIN

AND TO BE REUSED FOR POWER CONDUCTORS

AND OTHER CABLES. 

1
2

"

EXISTING (CROSSOVER CONDUIT) UNDER

EXISTING FREEWAY PAVEMENT. MODIFY

EXISTING AND REUSE FOR FIBER OPTIC

CABLE TO TRUNKLINE SPLICE CABINET

OR CONTROLLER CABINET.
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* MODIFY EXISTING (TRUNKLINE CONDUIT)

 UNDER PAVED MEDIAN AND REUSE FOR FIBER

 OPTIC CABLES. REMOVE EXISTING CONDUIT

 ELBOW AND RECONNECT CONDUIT.

EXISTING (TRUNKLINE CONDUIT)

TO REMAIN AND TO BE REUSED

FOR POWER CONDUCTORS AND OTHER

CABLES.
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DETAIL BDETAIL A

TRUNKLINE TRAFFIC PULL BOX REPLACEMENT

TRUNKLINE AND CROSSOVER CONDUIT MODIFICATION

TRUNKLINE CONDUIT MODIFICATION

TRUNKLINE PULL BOX REMOVAL

D
E
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H
 V

A
R
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S

566U

* DO NOT DAMAGE EXISTING TRUNKLINE CONDUIT RUNS. ALL EXISTING TRUNKLINE CONDUIT RUNS WERE 

INSTALLED IN THE SAME TRENCH UNDER MEDIAN PAVEMENT. MODIFIED CONDUIT SHALL HAVE A MINIMUM CONDUIT 

BENDING RADIUS OF 20"

* DO NOT DAMAGE EXISTING TRUNKLINE CONDUIT RUNS. ALL EXISTING TRUNKLINE CONDUIT RUNS WERE 

INSTALLED IN THE SAME TRENCH UNDER MEDIAN PAVEMENT.

BACKHAUL COMMUNICATIONS

NO SCALE

(PULL BOX MODIFICATION)

EE-21

RC*    EXISTING PULL BOX AND INSTALL

  NEW FIBER OPTIC PULL BOX WITH 12" EXTENSION

  ([L]30" x [W]20" x [D]24").

*   EXISTING PULL BOX  AND MODIFY EXISTING

 (TRUNKLINE CONDUIT) FOR  FIBER OPTIC CABLE

 INSTALLATION. FILL HOLE WITH MATERIAL EQUIVALENT

 TO SURROUNDING MATERIAL.

RC

2

2
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THE FOLLOWING CONDITIONS MUST BE COMPLIED WITH OR REVOCATION OF THIS PERMIT MAY OCCUR.  

 
1. Permit required: Division of Occupational Safety & Health Administration (OSHA) section 17922.5 (excavations over 5’, building, 

demolition, structure, falsework or scaffolding over 3 stories, diesel engines in mines or tunnels).  
2. Liability for Damages:  Applicant will indemnify, hold harmless and assume defense of, in any actions of law or in equity, the City of 

San Ramon, its officers, employees, agents, officials and volunteers from all claims, losses, damages, and liability of every kind, 
nature and description for personal injury, including death, property damage or damage to business arising out of your work in 
performance of this permit by the Applicant or any of its contractors or subcontractors.  This indemnification shall extend to claim 
losses, damage, injury and liability for injuries occurring after completion of permitted operations, as well as during the work’s 
progress.  

3. Liability Insurance:  Applicant shall obtain at its sole cost and keep in full force and effect during the term of this permit, and for one 
year thereafter:  

a. Commercial general liability insurance in a form and amount acceptable to the City, naming the City of San Ramon, its 
officials, officers, directors, employees, agents, and volunteers as additional insured.  The general liability insurance 
must be primary with respect to the additional insured; any other insurance available to the additional insured shall be excess 
and noncontributing.   

b. Automobile Liability Insurance, occurrence form, with a limit of not less than $1 million each occurrence.  Such insurance shall 
include coverage for owned, hired and non-owned automobiles. 

c. Workers Compensation in at least the minimum statutory limits. 
d. Employers’ liability insurance, with minimum limits of $1 million per occurrence. 

4. Inspector must be notified at least 1 working day prior to starting any work and when work is completed by calling the City 
of San Ramon Encroachment Inspection Line at    (925) 973-2692. 

5. All excavation requires prior notification of such activity. Applicant shall contact USA at 811 or (800) 227-2600 to verify underground 
utility locations. Failure to do so will result in revocation of this permit. 

6. All work shall be in accordance with City of San Ramon Standard Details and Caltrans Standard Specifications unless otherwise 
noted SPECIAL CONDITIONS on page 1. (Standard Details are available for purchase at the Engineering Services Department, 2401 
Crow Canyon Road, San Ramon, CA 94583; Engineering@sanramon.ca.gov). 

7. All work within public roadways requires a minimum of signs, cones, and flaggers in conformance with the most recent Caltrans 
standards to conduct traffic safety around construction zones. NOTE: Driveway access to fronting and adjacent properties shall be 
provided at all times. 

8. Additional conditions requiring an attachment shall be identified as “Exhibit A” and noted under SPECIAL CONDITIONS on page 1. 
9. The granting of this permit does not relieve the applicant of the responsibilities of obtaining any other permit required by public or 

private agencies. (i.e. County, Army Corp., Department of Fish and Game, Caltrans, EBRPD, RWQCB, etc.)    
10. See below for more standard requirements. 

 
I. GENERAL REQUIREMENTS 

A. JOB SITE CONDITIONS - Permittee/Contractor agrees that (s) he shall assume sole and complete responsibility for the job site and 
conditions during the course of construction of this project, including safety of all person and property. Permittee/Contractor further 
agrees that this requirement shall apply continuously, 24 hours per day, and shall not be limited to normal working hours of 7:30 a.m. 
to 4:30 p.m.  

B. PROTECTION - Permittee/Contractor shall provide and maintain enough barricades, lights, signs, flaggers, and other safety 
measures to protect the public in conformance with the most recent State of California Manual of Traffic Control for Construction and 
Maintenance Work Zone.  

C. TRAFFIC - A City maintained road may not be closed to public traffic without the approval of the City Council. While working, keep 
one 10-foot wide lane open to traffic at all times. At all other times, two 12-foot wide lanes shall be open. 

D. ACCESS - Permittee/Contractor shall maintain existing driveway and pedestrian ingress/egress access for properties adjacent to the 
work at all times. 

E. EROSION AND SEDIMENT CONTROL - Permittee/Contractor shall comply with the requirements and best management practices 
as required by the State of California Regional Water Quality Control Board and the City’s Stormwater (NPDES) permit. This includes 
protection of all catch basins within the vicinity of construction; maintenance of existing flow line and curb drainage. 

F. UTILITIES AND IMPROVEMENTS - Permittee/Contractor shall protect, in place, all existing utilities, and improvements unless 
specified otherwise in this Permit. The permittee/contractor shall be responsible for the replacement, repair, and restoration, at his/her 
sole expense, utilities, and/or improvements. This includes but is not limited to landscaping (including irrigation system components), 
fences, utilities, structures, conduits or improvements damaged or destroyed by the performance of the work permitted herein. Utility 
protection/relocation is the responsibility of the permittee. This would include but not be limited to the adjustment (lowering, raising 
and moving laterally) of the utility vaults and valve boxes as a result of any road reconstruction or other City Capital Improvement 
Projects. 

G. PUBLIC RIGHTS-OF-WAY- Permittee/Contractor shall keep all rights-of-way and off site areas clean from all dirt, mud, dust, debris 
and material stockpiles at all times. Any off-site damage to City streets, found by the City to be the result of this permitted work, shall 
be repaired by the permittee/contractor, at his/her sole expense, and to the satisfaction of the City of San Ramon. 

H. MONUMENT PRESERVATION - Permittee/Contractor shall not disturb any existing survey monuments within the City right-of-way. 
Monuments that are disturbed/removed shall be restored/replaced in accordance with provisions under Section 8771 of the State of 
California Business and Professional Code at no cost to the City. 

I. CLOSING THE PERMIT - The Permittee shall notify the City at least 1 working day, prior to completion of the authorized work 
under this permit by calling (925) 973-2692. Following such notification, the City will perform an inspection of the encroachment site 
to assure acceptability of the work and to verify restoration of the right-of-way. The City will continue to hold the Permittee 
responsible for maintenance of the encroachment, and will retain any security deposits, pending the signoff of the Permit by the City 
staff. 
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II. STANDARD REQUIREMENTS - DRIVEWAYS (STD Detail C-3 for Residential & STD Detail C-4 for Commercial) 

A. The driveway shall not enter a roadway within five feet of existing or planned curb returns; shall not interfere with a legal 
encroachment or create a hazard or nuisance and shall be spaced to make maximum street parking available. 

B. The driveway is to be sloped to prevent sheet flow from crossing the road and shall not interfere with drainage, cause erosion, or 
deposition of silt. The driveway shall be constructed from the edge of pavement to the property line.  

C. Minimum paved driveway construction shall consist of 2-1/2 inches of asphalt concrete pavement on six inches of Class II Aggregate 
Base within the road right-of-way. The entire portion of concrete driveways within the right-of-way shall consist of a minimum of six 
inches of Class A concrete over six inches of Class II Aggregate Base. 

D. Minimum concrete driveway construction shall consist of 6 inches of Class A concrete on six inches of Class II Aggregate Base.  
E. The top elevation of the driveway five feet behind the curb is to be 0.60 feet higher than the flow line of the gutter or as approved by 

the City Engineer. 
F. If an existing driveway depression is not used, it shall be completely  removed (curb, gutter, and sidewalk) after making a saw cut at 

the nearest expansion joint or score mark and replaced with concrete to conform to adjacent improvements to be used at the gutter lip 
and the pavement restored with asphalt concrete. Replacement sidewalk and gutter shall be doweled (See STD Detail C-1). 

G. All broken curb, gutter, and sidewalk shall be completely removed by saw cut at the nearest expansion joint or score mark and 
replaced to true grade and cross section. The replacement curb, gutter and sidewalk shall be doweled (See STD Detail C-1). 

 
III. STANDARD REQUIREMENTS – HANDICAP RAMPS (STD Detail C-5a & C5b) 

A.   If Permittee/Contractor damaged, altered or replaced any element of an existing handicap ramp, the Permittee/Contractor shall be 
required to replace and bring the existing handicap ramp with the latest ADA compliance standard. 

  
IV. STANDARD REQUIREMENTS - STREET CUTS 

A. TRENCH EXCAVATION - Do not start work until pipe and other materials are at the site. (Open up only that length of trench, which 
can be backfilled the same day.) Shoring shall comply with “Trench Construction Safety Orders” of the California State Industrial 
Accident Commission. Pavement shall be scored to neat lines and removal shall not cause damage to pavement outside the scored 
lines. Excess excavated material shall be removed immediately from the site. 

B. CROSS TRENCH - More than 10-degree angle with the centerline of road or any trench less than 50 feet long in the pavement or 
within four feet of paved area shall be backfilled with Class II Aggregate Base and the structural section replacement in the paved 
area. 

C. LONGITUDINAL TRENCH - Less than a 10-degree angle with the centerline of road or any trench less than 50 feet long in all paved 
areas including curbs, sidewalks or other concrete shall be backfilled with Class II Aggregate Base, from the top of pipe bedding to the 
bottom of the replacement structural section. The remaining trench shall be backfilled with the structural replacement in paved areas. 
In all other areas, longitudinal trenches may be backfilled from the pipe bedding to the ground surface with suitable material from the 
excavation or better material. Controlled density backfill may be used. 

D. COMPACTION - The relative compaction of all trench backfill up to 5.0’ below the structural section subgrade shall not be less than 
90 percent. The structural section shall be compacted to not less than 95 percent. No jetting allowed. Testing and results shall be 
required prior to paving. 

E. TEMPORARY PAVING - Temporary paving (or permanent paving) shall be placed at the end of each workday. Temporary pavement 
shall be Class A asphalt concrete with 1-1/2” minimum thickness and shall be replaced within four weeks with permanent pavement. 

F. BASE AND PAVEMENT REPLACEMENT - The roadway structural section shall be placed as stated in the permit. Otherwise, 
replacement shall be in kind except that the minimum replacement shall be the existing thickness of asphalt concrete or the minimum 
thickness per City STD Detail M-3. 

G. TRAFFIC CONTROL DEVICES - Unless otherwise specified, all traffic control devices and delineations removed by the 
permittee/contractor as part of the Permit shall be replaced in kind or better, at no cost to the City. 

H. RECENTLY RESURFACED ROADWAY -  If the City has recently (within the last 3 years) resurfaced the roadway (slurry seal, 
overlay/inlay, etc) in which the Utility Agency is requesting trench work (including emergency repair work), then the Utility Agency will  
restore the roadway by slurry seal, pavement inlay/overlay, or pay “in-lieu” fees as directed by the City Engineer. 

 
V. STANDARD REQUIREMENTS - SIDEWALK DRAINS 

A. Install a three-inch inside diameter smooth wall, Schedule 40 PVC pipe through the curb and sidewalk (See STD Detail SD-14). For 
retrofit, saw cut and remove one panel of sidewalk, curb, and gutter. Pipe flow line shall match gutter flow line and pipe shall be cut off 
flush with face of curb. Sidewalk concrete shall encase pipe in three-inch concrete jacket. Replace curb, gutter, sidewalk and 
pavement to match adjacent improvements (STD Detail C-1). 

B. Core boring to the curb is allowed at discretion of inspector. Any damage by core boring must be repaired by saw cut and removed as 
stated above (A) per STD Detail SD-14. 

 
VI. STANDARD REQUIREMENTS – DUMPSTERS AND PODS  

A. Dumpsters and PODS placed on the street shall have a reflective device, placed in front and back that can be seen by oncoming 
traffic. Dumpsters and PODS shall not protrude into traveled way or bike lane. 

 
VII. STANDARD REQUIREMENTS - SWIMMING POOLS 

A. Equipment shall not be left on street. 
B. Any blockage of driveway egress and materials stockpiles shall be removed at the end of workday. 
C. Inspection of egress areas shall be conducted before work begins and after work is completed. Damage to these areas shall be 

restored at the sole expense of the permittee/contractor. 
D. Undersidewalk Crossdrain per Section IV requirements to be installed if necessary. If the cross drain will be installed by a contractor 

other then the pool contractor, then a separate encroachment permit will be required. 
E. If subdrains or toe drains are encountered during excavation for the project, the applicant shall stop work, call Engineering Services @ 

(925) 973-2670, repair the subdrain, and/or modify the design of the wall so as not to interfere with the drain.    
F. Contractor shall call (925) 973-2692 for a final of the engineering permit prior to the sign off from the Building Department. 
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Town of Danville Encroachment Permit Application 
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TOWN OF DANVILLE  510 LA GONDA WAY  DANVILLE, CA 94526-1740 
925.314.3310 PHONE  925.838.0360 FAX  WWW.CI.DANVILLE.CA.US 

630-F003-0510 

 

 ENCROACHMENT PERMIT 
 ENGINEERING SERVICES 

 

ENCROACHMENT PERMIT TO DO WORK IN ACCORDANCE WITH THE ORDINANCE CODE OF THE 
TOWN OF DANVILLE AND ANY SPECIAL REQUIREMENTS SHOWN OR LISTED HEREIN. 
 
 
APPLICANT / PERMITTEE: ________________________________________________________________ 
                                                      
Address:  ________________________________________________________________________________ 
 
                 ________________________________________________________________________________ 

 

Phone:  __________________________ 

 

Permit No._____________________ 

 

Fee          ______________________ 

 

Bond       ______________________ 

 
PLEASE READ THIS PERMIT CAREFULLY. KEEP IT AT THE WORK SITE. TO ARRANGE FOR INSPECTION 
PHONE 925-314-3354, AT LEAST 48 HOURS BEFORE YOU START WORK. 

 
DATE WORK IS TO BE COMPLETED BY ________________________________ 

(If the work is not completed by this date you must obtain a new permit unless an extension has been previously authorized)  
 
WORK LOCATION:  
 
 
 
 
DESCRIPTION OF WORK: 
 
 
 
 
 
SPECIAL REQUIREMENTS: (To be filled in by Permit Engineer) 
 
 
 
 
 

SEE REVERSE SIDE OF PERMIT FOR STANDARD REQUIREMENTS 
 

 
The permittee agrees to save, indemnify and hold harmless the Town of Danville or its representatives from all liabilities 

imposed by law by reason of injury to or death of any person or persons or damage to property which may arise out of the work 
covered by this permit and does agree to defend the Town in any claim or action asserting such liability. 

Accepting this permit or starting any work hereunder, shall constitute acceptance and agreement to all of the conditions and 
requirements of this permit and the ordinance and specifications authorizing issuance of such permit. 

Signature of Permittee 

 

Signature: 

 

Date: 

 

Steven C. Lake 

City Engineer 

Final Inspection 

 

Signature: 

 

Date: 

Signature:  

Permit Engineer 

 

 

Date: 
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I .  GENERAL INSTRUCTIONS 

A. WORK MUST BE INSPECTED - Phone 925-314-3354 at least 48 hours before starting or resuming work. The inspector will answer 
questions regarding work related issues.  Work without inspection may have to be removed or done over again. 

B. PROTECTION - Provide and maintain enough barricades, lights, signs, flaggers and other safety measures to protect the public in 
conformance with the State of California Manual of Traffic Controls For Construction and Maintenance Work Zones. 

C. TRAFFIC - A Town maintained road may not be closed to public traffic without the approval of the Town Council.  While working, keep 
one 10-foot wide lane open to traffic; at other times, two 10-foot wide lanes shall be open. 

D. STANDARDS - Work shall be in accordance with the Town Ordinance Specifications and Standard Drawings. 
E. UTILITIES - Utility relocation is the responsibility of the permittee. 
F. UNDERGROUND SERVICE ALERT ( USA) - Phone 1-800-227-2600 prior to excavating in road right of way. 

 
II.   STANDARD REQUIREMENTS - DRIVEWAYS - checked items apply 

A. The driveway shall not enter a roadway within five feet of existing or planned curb returns; shall not interfere with a legal encroachment or 
create a hazard or nuisance and shall be spaced to make maximum street parking available. 

B. The driveway is to be sloped to prevent sheet flow from crossing the road and shall not interfere with drainage, cause erosion or 
deposition of silt.  The driveway shall be constructed from the edge of pavement to property line.  

C. Minimum paved driveway construction shall consist of two inches of asphalt concrete pavement on six inches of Class II Aggregate Base 
within the road right of way.  The entire portion of concrete driveways within the road right of way shall consist of a minimum of six inches 
of Class B concrete over three inches of Class II Aggregate Base.  

D. The driveway elevation at the property line shall be within one foot of the elevation of the near shoulder and shall merge with the shoulder 
to preserve the roadbed section. 

E. Shape a valley gutter across the driveway to match the flow line of the existing roadside ditch. 
F.  Install a culvert for full width of driveway.  This culvert is to be laid to the flow line grade of the existing roadside ditch.   Only galvanized 

corrugated steel, corrugated aluminum, reinforced concrete or approved plastic pipe may be used.  Installation shall conform to the pipe 
fabricator’s specifications for loading, cover and backfill requirements. 

G. Minimum concrete driveway construction shall consist of 6” of Class B concrete on three inches of Class II Aggregate Base.  
H. The top elevation of the driveway five feet behind the curb is to be 0.60 feet (7¼ inches) higher than the flow line of the gutter. 
I. If an existing driveway depression is not used, it shall be completely removed (curb, gutter and sidewalk) after making a saw cut at the 

nearest expansion joint or scoremark and replaced with concrete to conform to adjacent improvements - form board to be used at the 
gutter lip and the pavement restored with asphalt concrete.  Replacement sidewalk and gutter shall be doweled (See Std Plan 110). 

J. All broken curb, gutter and sidewalk to be completely removed by saw cut at the nearest expansion joint or score mark and replaced to 
true grade and cross section.  The replacement curb, gutter and sidewalk shall be doweled ( Std Plan 110). 

K. The following template will be used to determine acceptable clearances. The template will be 18'-6" long and have two six-inch 
projections from its bottom plane, one located three feet and one five feet from an end.  This template shall be used to control finish 
grades. 

 
III.  STANDARD REQUIREMENTS - STREET CUTS 

A. TRENCH EXCAVATION - Do not start until pipe and other materials are at the site.  Open up only that length of trench which can be 
backfilled the same day.  Shoring shall comply with “Trench Construction Safety Orders” of the California State Industrial Accident 
Commission.  Pavement shall be scored to neat lines and removal shall not cause damage to pavement outside the scored lines.  Excess 
excavated material shall be removed immediately from the site. 

B. CROSS TRENCH - more than 10 degree angle with the centerline of road or any trench less than 50 feet  long in the pavement or within 
four feet of paved area shall be backfilled with Class II Aggregate Base and the structural section replacement in the paved area. 

C. LONGITUDINAL TRENCH - less than 10 degree angle with the centerline of road and greater than 50 feet long in all paved areas 
including curbs, sidewalks or other concrete shall be backfilled with Class II Aggregate Subbase (or better material), from the top the top 
of pipe bedding to the bottom of the replacement structural section.  The remaining trench shall be backfilled with the structural 
replacement in paved areas.  In all other areas, longitudinal trenches may be backfilled from the pipe bedding to the ground surface with 
suitable material from the excavation or better material. 

D. COMPACTION - The relative compaction of all trench backfill below the roadway structural sections shall not be less than 90 percent.  
The structural section shall be compacted to not less than 95 percent.  No jetting is allowed under any paved roadway or within a 
distance of four feet from the edge of existing pavement.  Backfill shall be compacted by impact, vibration or any combination of these.  
Jetting will be allowed only when more than four feet from the pavement and when the backfill and trench are suitable for jetting and shall 
be supplemented with mechanical compaction in four foot maximum layers. 

E. TEMPORARY PAVING - Temporary paving (or permanent paving) shall be placed at the end of each work day.  Temporary pavement 
shall be 1½ inch minimum thickness and shall be replaced within four weeks with permanent pavement. 

F. BASE AND PAVEMENT REPLACEMENT - The roadway structural section shall be replaced as stated in the permit.  Otherwise, 
replacement shall be in kind except that the minimum replacement shall be two inches of asphalt concrete and 16 inches of Class II 
Aggregate Base. 

 
IV.  STANDARD REQUIREMENTS - SIDEWALK DRAINS 

A. Install a three inch inside diameter smooth wall, non-corrosive pipe through the curb and sidewalk ( see Std Plan 109).  For retrofit, saw 
cut and remove one panel of sidewalk and 1-foot of curb only (do not remove gutter).  Pipe flow line shall match gutter flow line and pipe 
shall be cut off flush with face of curb.  Sidewalk concrete shall encase pipe in three-inch concrete jacket.  Replace curb, gutter, sidewalk 
and pavement to match adjacent improvements (Std Plan 110). 
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APPENDIX F 
 

Contra Costa County Encroachment Permit Application 
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INVITATION FOR BID (IFB) 
FOR I680 SOUTH EXPRESS LANES PROJECT IN ALAMEDA AND CONTRA COSTA 

COUNTIES ON ROUTE 680 PM R20.1/21.9, R0.0/14.0,  
DATED APRIL 28, 2015 AS AMENDED MAY 19, 2015 

 
QUESTIONS RECEIVED FROM BIDDERS’ CONFERENCE HELD ON MAY 20, 2015 

AND OTHER QUESTIONS SUBMITTED 
 
 

Q1:  What is the engineer’s estimate for this project? 
A1:  The original engineer’s estimate for the project was fifteen million two hundred thousand 

dollars ($15,200,000) however the estimate was increased by one million two hundred 
thousand dollars ($1,200,000) to sixteen million four hundred thousand dollars 
($16,400,000) with the changes in Addendum #1 dated May 19, 2015.  

 
Q2: Are there any Disadvantaged Business Enterprise (DBE) goals or other Small 

Business Enterprise (SBE) goals associated with this procurement?  
A2: No, however BAIFA is committed to the participation of DBEs and SBEs in MTC 

contracting opportunities.  BAIFA encourages Prime Contractors to utilize DBE and SBE 
subcontractors.  And, DBE and SBE firms are encouraged to submit proposals in response 
to BAIFA procurements. 

Q3: Minimum Insurance Requirements:  
 1) Are the minimum insurance requirements for specialty or general contractors?  
 2) While most general contractors will be able to meet the umbrella insurance 

requirement, almost zero subcontractors will be able to meet this requirement. This 
policy either needs to be lowered or changed to only apply to general contractors.  

 3) E & O Insurance is not typically required in Civil Construction projects, can this 
requirement be removed?   

 4) Please clarify the difference between “Representative Name and Title” and “Name 
of Authorizing Official” on IFB Part 5, Bid Forms, Bid Form #7, Insurance 
Certificate Checklist on page 57 and IFB Part 6, Special Conditions, SC-2, Insurance 
on pages 62 - 66. 

A3:  1) See IFB Part 6, Special Conditions, SC-2.1, Minimum Insurance Requirements, first 
sentence in paragraph #1, page 62. 

 2) See IFB Part 6, Special Conditions, SC-2.1, Minimum Insurance Requirements, first 
sentence in paragraph #2, page 63. 

 3) Yes, See Addendum #2, Item #5 & Item #6. 
 4) “Representative Name and Title” and “Name of Authorizing Official” may be the same 

individual or may be two different individuals within the Bidder organization.  The Project 
Manager within a Bid might not be the individual authorized to sign the Contract 
documents.  

Q4: Does BAIFA expect to make any changes to the dates found in IFB Part 1, Notice to 
Bidders, Bidder Selection Timetable? Can the Bid Deadline be extended two weeks? 
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A4: See Addendum #2, Item #1 and Item #2. 
 
Q5: Since you are using the 2010 Caltrans Specifications, will dispute resolution be 

conducted as a Dispute Resolution Board, or does it go to BAIFA? 
A5:   See IFB Part 7, General Conditions, GC-68, Potential Claims and Dispute Resolution, 

page 124.  
 
Q6: Can you explain the funding and what sources they are from? 
A6: All project funding is local; the source is Bay Area Toll Authority Express Lane funds. 
 
Q7: The IFB documents indicate that this project has a 300 working day duration 

however the table located in IFB Part 10, Construction Details, on page 136 provides 
that the Toll System Integrator (TSI) installation and department-arranged time for 
the relocation is a total of 360 working days (120 x 3). Please clarify. 

A7: The table located on page 136 of IFB Part 10, Construction Details, defines the time 
needed by the TSI contractor to do its installation and testing once the Civil contractor is 
finished in each of these three locations. The 120 working days for each location described 
in the table can be concurrent.  

 
Q8:  What is the method of payment for edgedrain outlets? Please provide a detail and/or 

additional information for the edgedrain removal. Once the edgedrain is removed, 
what material(s) will be required to fill the void? 

A8:  There is no edge drain outlet in the contract plans.  For edge drain and cleanout details, 
please see Caltrans 2010 Standard Plan D99C.  For backfill materials, see Appendix A, 
Contract Drawings / Plans, sheet 111 of 617, Drainage Details DD-3.   

 
Q9: What is the method of payment for underdrain outlets? Please provide a detail 

and/or additional information for the underdrain removal. Once the underdrain is 
removed, what material(s) will be required to fill the void? 

A9: There is no underdrain outlet in the contract plans. For backfill materials, underdrain and 
cleanout details, please see Appendix A, Contract Drawings / Plans, sheet 111 of 617, 
Drainage Details DD-3. 

 
Q10: When completing IFB Part 5, Bid Forms, Bid Form #5, Designation of 

Subcontractors, are bidders required to include portion of work and bid items or 
portion of work or bid items (both or one or the other)? If bid items are required, are 
bidders also required to list the percentage of work by bid item? The subcontractor 
listing form does not include a column for percentage of bid item. 

A10: IFB Part 5, Bid Forms, Bid Form #3 requires Bidder to provide both the portion of work 
and bid items for each proposed subcontract in the space provided.  Bidder is not required 
to list the portion of work by bid item, only total portion of work for each proposed 
subcontract.  

 
Q11: Per IFB Documents this project has a duration of 300 days however Civil work is 

schedule to be completed by day 169.  1) As the general contractor, what work are we 
responsible for between working day 169 and day 300? 2) Why is this contract 300 
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working days? 3) Should the “K” rail be left in place between day 169 and day 300 or 
move it out after 169 days are over? 

A11: 1) The Civil Contractor is responsible for maintaining the improvements constructed as 
part of the Contract from working day 1 through Contract completion.  

 2) Between day 169 and day 289, the Civil Contractor is waiting for the TSI contractor to 
finish its installation work and testing. Once the TSI contractor is finished with this work 
the Civil Contractor will need to finish the Civil Contract work required (barrier mounted 
signs, striping, uncovering overhead signs, etc.) to open the Express Lane. 

 3) “K” rail must be removed by or before day 169.  
 
Q12: If the TSI can come on site within 169 days, will the sections the TSI works on be 

accepted by BAIFA before control is turned over? 
A12: See IFB, Part 10, Construction Details, Division II General Construction, Section 10 

General, page 139 -140 for a detailed protocol for turning over Civil improvements to the 
TSI contractor.  

  
Q13: What is the contractor’s responsibility for maintenance during construction? Is the 

contractor required to assume all of Caltrans maintenance duties? 
A13: The Civil Contractor is responsible for maintaining the improvements constructed as part 

of the Contract from working day 1 through Contract completion.  
 
Q14: How does one complete construction of the Temporary Terminal Section (Type K) 

the same night that the k-rail is set? If the lanes are opened to traffic in the morning 
and this piece is not complete, there will be a blunt end exposed to traffic. 

A14:  Per Caltrans Standard Plan – T5, Installation of the Temporary Terminal Section (Type K) 
will be required on the first night of “K” rail installation. No blunt ends will be allowed 
once night time traffic control is removed.    

 
Q15:  Does the requirement that the general contractor do at least 30% of the work apply 

to this contract? Are the 30% specialty items going to be designated? Is there a limit 
to how much a prime contractor can do?  Can it do 0%? 

A15: See Addendum #2, Item #12. IFB, Part 10, Construction Details, Section 5, Control of 
Work has been revised. The Prime Contractor will be required to do 15% of the value of 
the original total bid.     

 
Q16: Is there a bid item for the slope paving at Sta. 902+00? 
A16:  See Addendum #2, Item #15, Project Plan Sheet #460.. The quantity of concrete slope 

paving is added to minor concrete (miscellaneous construction).     
 
Q17: Please provide roadway elevation information along each side the new median 

barrier. This information is necessary to determine the offsets of the new and 
existing barriers. Where can we find the roadway offsets (difference between finish 
grades on the right side and the left side) of the existing concrete barriers which are 
being replaced on this project?  This offset can vary by as much as 36” and an 
accurate value for each location is needed to accurately calculate: 
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1. The volume of concrete and rebar to be removed in the existing barrier, 
2. The volume of structure excavation and backfill, 
3.  The volume of concrete in the new barriers, 
4. The quantity of reinforcing steel in the new barriers, 
5. The height of the galvanized steel plates in the new Type 60R barriers, 
6. The volume of fill between the walls of the new Type 60GE and Type 60R 

barriers. 
 

All these factors play a role in being able to accurately estimate the cost of this work.  
Please provide this necessary information. 

A17:   IFB Appendix A, Contract Drawings and Plans provide project Layout Sheets, 
Construction Details, and Summary of Quantities sheets provide sufficient information to 
calculate and estimate the cost for items mentioned above.  An information handout for 
stations, offsets, elevations of median concrete barrier is provided as a supplemental 
document to help the contractor to determine the quantities faster and easier. 

 
Q18: Can you check the quantity for Bid Item #50? It seems that no matter the depth of 

the inlet, the quantity is the same. 
A18: See Addendum #2, Item #4, the quantity for bid item #50 is revised.     
 
Q19: Will there be any staging provided? Is there an area within the right-of-way that we 

can use as a laydown or yard? 
A19: No staging area will be provided.  No area within the right-of-way will be provided for a 

construction yard. 
 
Q20: Has the BAIFA started the permit process with PG&E? What is the current status of 

the permit process? Who is responsible for the schedule risk associated with PG&E 
during design, application and construction? Does BAIFA have PG&E commitment 
plans and PM number assigned by PG&E for ALL electrical service locations? Are 
all PG&E related delays paid for by BAFA? 

A20:   See IFB Appendix A, Contract Drawings and Plans, Project sheets 462 through 566 for 
“E” sheets for the work required by the Civil Contractor. Civil Contractor must coordinate 
with PG&E for inspection of conduit into their facilities (underground box or pole). 
BAIFA has worked with PG&E and will provide service agreements and PG&E plan 
sheets for all 26 service locations for the I-680 Express Lane Project, 2 locations are 
outside the project limits and not part of this contract.  BAIFA to provide updates on PG 
& E service agreements as available.   

 
Q21: The work in median added under Addendum #1 requires additional K-rail to 

accommodate safe construction of the Backhaul Communication intercept work.  
Please revise Stage Construction Traffic Handling plans to extend K-rail to protect 
construction operations for this added work OR revise the Backhaul Communication 
intercept locations to within the K-rail limits as shown on current plans. 

A21: See IFB Addendum No. 1, dated May 19, 2015, for plan sheet EE-20 which shows steel 
plates to cover bore pit area as needed during construction of the conduit relocation and 
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pull box installation. The Backhaul Communication intercept work beyond the k-rail 
limits outlined in the Contract Documents could be completed using nightly lane closures. 

 
Q22: The working day milestones are too aggressive; request that the milestones for each 

Location be increased by 60 working days. 
A22: Request denied. Milestone dates will stay as they are specified in the IFB, Part 10, 

Construction Details, Section 8, Prosecution and Progress under the heading “Add to 
section 8-1.10B:”, Page 137 & 138. 

 
Q23: The allowed Owner review time for submittals will prevent Contractor from 

achieving schedule milestones.  Please revise Owner review time for submittals to 10 
working days. 

A23: Request denied.  IFB Part 6, Special Conditions, SC-6.5, Time for Submittal, page 68 will 
not be changed.  

 
Q24: IFB Addendum No. 1, dated May 19, 2015, directs the contractor to cut the existing 

fiber cable and only install a pull tape in the re-routed conduits. Bid documents do 
not disclose what systems the existing fiber is servicing.  Is there Fiber Optic line in 
the existing conduit in the median?  If yes, is it active and does it need to remain 
operational during construction?  

A24: The fiber will be disconnected prior to the start of work by the Civil Contractor and does 
not need to remain in service.  

 
Q25: Please review installation requirements of the VTMS LED panels to be installed on 

the overhead sign panels as specified in section 10-1.03 of the special provisions as 
they are not achievable. Because of the size of the completed sign panels, each sign 
panel will be made up of six individual laminated panels. Each individual laminated 
panel is attached to mounting beams only after the beams are bolted to the sign 
structure truss. All of this needs to be completed prior to the installation of the 
VTMS LED panels in order to insure the LED panels, conduit and junction boxes do 
not conflict with the mounting of the sign panel to the mounting beams. Additionally, 
the size of the completed sign panel on the truss will prohibit transporting it from a 
warehouse to the jobsite, thus the installation of the sign panels and VTMS LED 
panels must take place on the jobsite at each individual sign location. Please confirm. 

A25: See Addendum #2, Item #13.  IFB Part 10, Construction Details, Division II, General 
Construction, 10 General which states that a warehouse needs to be provided for the TSI 
contractor to install the VTMS LED bricks, fitting on the ground is necessary.  The VTMS 
sign panels, prior to attaching them to the mounting beams bolted to the sign structure, 
must be made available to the TSI before you install the whole assembly over the roadway 
in a secure warehouse environment located no more than 20 miles from the project site.  
The size of the warehouse shall not be less than 5,000 sf. 

 
Q26: Reference is made to Section 10-1.03 of the RSS for Section 10-1 which states that the 

VTMS sign panels must be made available to the TSI before you install the whole 
assembly over the roadway in a secure warehouse environment located no more than 
10 miles from the project site.  Request is hereby made that the distance to secure 
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warehouse be increased from 10 miles to 20 miles from the project site.  Please 
confirm. 

A26: See Addendum #2 Item #13 which revises the distance limit for a secure warehouse 
environment from 10 miles to 20 miles. 

 
Q27: Does the I-680 Express Lanes Project in Alameda County and Contra Costa counties 

require concrete pavers and will BAIFA purchase those through a supplier or will 
the winning Bidder be required to purchase all materials needed for the project? 

A27: Successful bidder is required to purchase all material needed for this project.  Per IFB Part 
7, General Conditions, GC-42, Source of Materials on Page 106, “You are completely 
responsible for locating, identifying, and furnishing all materials required to be furnished 
under this contract”. 

 
Q28: Per IFB Appendix A, Contract Drawings and Plans sheet L-17, STA 686+00, there is 

a callout for Concrete Barrier (Type 60P) but when you reference back to the stage 
construction drawings, there is no Temporary Barrier or staging plans. How do you 
propose to construct this barrier? 

A28:  See Addendum #2, Item #16, Contracts Drawings and Plans, Replaced Project Plan Sheets 
207 – 209, 273, and 274. Traffic Handling Plans are revised to show K-rail for concrete 
barrier (type 60P) installation at station 686+00 and station 701+00.      

 
Q29: What are the traffic control requirements for general contractors? 
A29: The Civil Contractor is responsible for traffic control to complete the Civil contract as 

shown on the contract plans. 
 
Q30: Is the contractor responsible for traffic control to support TSI? What support is the 

contractor responsible to provide the TSI? 
A30: Civil Contractor is not responsible for traffic control to support TSI.  Civil Contractor does 

not need to support TSI contractor but will need to coordinate the Civil work with TSI 
work.  

 
Q31: Who is responsible for outside source inspection (ex. Welding, Sign Fabrication)? 
A31: See IFB Part 7, General Conditions, GC-48, Inspection, on page 107. BAIFA is 

responsible for source inspection. The contractor is responsible for quality control.  
 
Q32: Who is the TSI? Can you provide contact information? 
A32: TSI (Toll System Integrator) is a separate contract. Contact information will be provided 

once the Civil Contract is awarded. 
 
 
Q33: Does the time allotted for Department review include Caltrans Materials 

Engineering and Testing (METs) review time? 
A33: Yes. See IFB, Part 6, Special Conditions, SC 6.5 – Time for Submittal, page 68.  
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Q34: Since the project has disturbed soil more than 1 acre because of the Aerially 
Deposited Lead (ADL) and construction excavations and the Section 6 of the Storm 
Water Data Report (SWDR) required Storm Water Pollution Prevention Plan 
(SWPPP) during construction, why this project is a Water Pollution Control 
Program (WPCP) not a SWPPP project? Will there be any landscaping area? 

A34: The Disturbed Soil Area (DSA) for the project is 0.72 acres which is shown on the first 
page of the SWDR.  Since DSA is less than 1 acre, this project is a WPCP.  Section 6 of 
the Storm Water Data Report (SWDR) provided as a Supplemental Document required 
SWPPP during construction in error.  A revised SWDR is provided to Bidders as a 
Supplemental Document found at http://bids.mtc.ca.gov/procurements/198/edit , see page 
11 of the revised report which now correctly indicates the project as a WPCP project. 

 
Q35: Do the contractors have to do all the layouts and staking? What is the bid item for 

this work? 
A35: See IFB, Part 10, Construction Details, Division I, General Provisions, Section 5, 

subsection “Replace section 5-1.26” on page 135. Contractor is responsible for surveying.   
Surveying is included in the items of work and there is no separate pay item.  

 
Q36: IFB Addendum No. 1, dated May 19, 2015, added a considerable amount of work, 

are you considering extending the milestone dates? 
A36: No time will be added. Work needs to be done in a separate operation and the first work 

performed.  IFB Addendum No. 1, dated May 19, 2015, states “The first order of work 
must be to install the conduit and pull boxes for the backhaul communications work as 
shown”.  

 
Q37: How are the sign procurement timeframes and potential schedule impacts accounted 

for in the work schedule and milestones days?   
A37:  Procurement timeframes were accounted for in milestone due dates.   
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